CASITAS MUNICIPAL WATER DISTRICT
REQUEST FOR PROPOSAL (RFP) FOR
CASITAS-VENTURA
STATE WATER PROJECT (SWP) INTERCONNECTION
PRELIMINARY DESIGN
December 10, 2018

Proposals will be received at the office of the
Casitas Municipal Water District,
1055 Ventura Avenue, Oak View, California 93022
until Friday, January 18, 2019 at 4:00 p.m.
A non-mandatory pre-proposal meeting will be held at the District office
on Wednesday, December 19, 2018 at 11:00 a.m.

CASITAS MUNICIPAL WATER DISTRICT
REQUEST FOR PROPOSAL (RFP) FOR
CASITAS-VENTURA STATE WATER PROJECT (SWP) INTERCONNECTION
PRELIMINARY DESIGN
1. INTRODUCTION
Casitas Municipal Water District (Casitas or District) is requesting Proposals from firms
to prepare Casitas-Ventura SWP Interconnection Preliminary Design to evaluate an
SWP Interconnection water supply from the west end of the City of Ventura to the
District’s transmission system and/or Lake Casitas. Services expected to be provided
include:
•

Project management including coordination, meetings and quality control/quality
assurance.

•

Review existing planning documents prepared by the District and others.

•

Evaluate alternatives for a physical connection from Casitas’ existing OliveRamona connection with the City of Ventura, taking into consideration:
o
o
o
o
o
o
o
o
o

Hydraulics
Pipeline sizing and alignment
Pump station siting and capacity
Control Reservoir siting and capacity
Expandability
Water quality
Estimated project costs
Permitting
Timeline for implementation

•

Identify potential funding sources.

•

Prepare a Casitas-Ventura SWP Interconnection Preliminary Design Report
(PDR) to guide the District in future implementation. The PDR will provide
anticipated timelines for implementation, conceptual cost estimates, regulatory
permits and constraints, integration to the District’s existing system(s) and
program(s), and preliminary design of the recommended project.

2. SUBMITTAL
Submit five identical copies of the Proposal in hardcopy and a searchable, bookmarked
PDF on a compact disk or flash drive to:
Julia Aranda, PE, Engineering Manager
Casitas Municipal Water District
1055 Ventura Avenue
Oak View, California 93022
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One copy of the fee proposal shall be submitted in a separate sealed envelope
and a separate pdf document. Submittals will be accepted until Friday, January 18,
2019 at 4:00 p.m. No submittals will be accepted after this date and time. Submittal
shall be limited to 50 pages, not including cover, table of contents, and dividers.
Double-sided to the greatest extent practical is appreciated.
It is the consultant’s responsibility to ensure submittals are received prior to the
deadline. Submittals shall include signed acknowledgement of Addenda which may be
issued as part of this RFP. Addenda will be posted on the District’s website at:
https://www.casitaswater.org/lower.php?url=bidding-jobs.
There will be no formal opening of the received submittals. This solicitation does not
commit the District to award any work nor to pay any costs incurred from the
preparation of submittals. Firms responding to this RFP are solely responsible for all
costs and expenses incurred during the selection process.
3. BACKGROUND
Casitas is a Municipal Water District established in 1952, providing wholesale and retail
potable water to Western Ventura County including approximately 6,000 agricultural,
commercial, and residential connections. The District boundaries (Figure 1) encompass the
City of Ojai, Upper Ojai, the Ventura River Valley area, the City of Ventura (west of Mills
Road), and the beach communities of Solimar, La Conchita, and Rincon.
Current water supply sources include:
•
•
•

Surface water into Lake Casitas from the surrounding watershed including Coyote
Creek and Santa Ana Creek
Surface water from the Ventura River to Lake Casitas via Robles Diversion and
Robles Canal; the diversion is subject to the requirements of the Biological Opinion
of the National Marine Fisheries Service (2003)
Groundwater wells in the Ojai Valley Groundwater Basin and Upper Ventura River
Basin

Currently Lake Casitas is at approximately 30% of capacity (72,000 acre-feet in storage)
due to the ongoing drought. The Ojai Valley Groundwater Basin is currently at
approximately 60% of its capacity (50,000 acre-feet in storage).
Casitas operates the Robles Diversion Facility, Robles Canal, Lake Casitas, Casitas Dam
(owned by the US Bureau of Reclamation), Lake Casitas Recreation Area, Marion Walker
Water Treatment Plant (WTP), as well as 14 steel tanks totaling 30 million gallons of
storage, nine pump stations, and approximately 160 miles of pipelines. The Marion Walker
WTP is located at the base of Casitas Dam and is a pressure filtration plant. The WTP
experiences pressure loss of typically no more than 10 to 15 pounds per square inch (psi)
from inlet to discharge.
3

REQUEST FOR PROPOSAL
CASITAS-VENTURA STATE WATER PROJECT INTERCONNECTION
PRELIMINARY DESIGN

Casitas acquired the Ojai Water System in 2017 which obtains its water supplies from local
wells in the Ojai Valley Basin and from Casitas. The Ojai Water System includes 32 miles
of pipelines, five tanks totaling 1.5 million gallons of storage, five booster pump stations,
five active groundwater wells, and an iron and manganese treatment facility.
Casitas also supplies water to several agencies on a wholesale basis, including the City of
Ventura (City or Ventura). Ventura is supplied via the gravity-fed Canada Larga (30-inch)
and Ventura 1(M) (33-inch) Mains. There are two connection points to the City, one at the
City’s Avenue Treatment Plant, and one near Olive and Ramona Streets in west Ventura.
The maximum demand from the City can periodically reach 20 cubic feet per second (cfs).
The pressure in the gravity-fed portions of the District’s system are dependent on the level
at Lake Casitas. The maximum elevation is 567 feet and the lowest gate on the intake
structure is at an elevation of 350 feet.
A simple hydraulic profile of the system from Casitas Dam to the City, beach communities,
and the Avenue 1 Pump Plant is included as Figure 2. The pipe was installed in the early
1960s and is prestressed concrete cylinder pipe. There are approximately 15 service
connections along the Canada Larga and Ventura 1(M) Mains, as well as several turnouts
from the Casitas Gravity Main. A photo of the Olive-Ramona connection is attached as
Figure 3. Record drawings and shop drawings will be provided to the selected consultant.
Agency Coordination
Calleguas Municipal Water District (Calleguas) is a member agency of Metropolitan Water
District of Southern California (MWD). MWD is an SWP contractor and Calleguas is a
SWP wholesale agency along with Casitas MWD. Since 1970, Casitas and its partner
agencies, the City and United Water Conservation District (UWCD), have owned a
20,000 acre-foot (AF) annual allocation of SWP Table A water which is divided as follows:
•
•
•

Casitas – 5,000 AF
Ventura – 10,000 AF
UWCD – 5,000 AF

Neither Casitas nor Ventura have the necessary infrastructure to receive SWP water.
UWCD has received SWP via Castaic Lake and the Santa Clara River in recent years.
Currently, the City is evaluating an SWP Interconnection which includes a pipeline between
Calleguas and Ventura on the east end of the City. An Environmental Impact Report is
currently in progress. More information can be found at:
•

https://www.cityofventura.ca.gov/1348/State-Water-Interconnection

The City has also internally evaluated the infrastructure necessary to improve system
hydraulics from the east end of the City to the west end. The City has indicated 7 cfs could
4
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be provided to Casitas at the Olive-Ramona connection once these necessary
infrastructure improvements are made. The District is interested in a phased approach in
which an initial 10 cfs is assumed at the Olive-Ramona connection with expansions in
10 cfs increments up to a maximum of 30 cfs.
Separately, Calleguas has identified a deficiency in their emergency storage capacity and
is currently evaluating dozens of options, including the potential to use Lake Casitas as an
emergency supply. At this time, neither Casitas nor Calleguas has made a determination
this is an option they would pursue. The preliminary design should generally review the
capability of the existing and new infrastructure to support two-way flow.
Background documents posted separately for this RFP are:
•
•
•
•
•
•

Draft Preliminary Water Security Project Analysis (November 2016, WREA)
Notice of Preparation of a Draft Environmental Impact Report Water Supply
Projects, City of Ventura, 2017
Notice of Preparation of a Draft Environmental Impact Report State Water
Interconnection Project, City of Ventura, 2018
State Water Interconnection Project Environmental Impact Report Scoping Report,
2018
A Cooperative Regional Approach to Improving Ventura County’s Water Supply
Reliability, Richard H. Hajas, 2018
Comprehensive Water Resources Report, City of Ventura, 2018

Background documents included with this RFP as Attachment B are:
•
•
•
•
•
•
•

Service Atlas 8-1, Casitas Gravity Pressure Zone 1, Dam to Three-Way Structure
(Casitas Gravity Main, 54”)
Service Atlas 8-1-1, Camp Chaffee and Santa Ana Road (Improvement District “A”)
Service Atlas 8-2, Casitas Gravity Pressure Zone 1, Three-Way Structure to
Avenue 1 Pumping Plant (Casitas Gravity Main, 42”)
Service Atlas 8-3, Casitas Gravity Pressure Zone 1, Three-Way Structure to
Ventura 1(M) Pressure Regulating Station (Canada Larga Main, 30”)
Service Atlas 8-4, Casitas Gravity Pressure Zone 1, Ventura 1(M) Pressure
Regulating Station to Shell Road (Ventura 1(M) Main, 33”)
Service Atlas 8-5, Casitas Gravity Pressure Zone 1, Shell Road to ±STA 160
(Ventura 1(M) Main Main, 33”)
Service Atlas 8-6, Casitas Gravity Pressure Zone 1, ±STA 160 to Olive-Ramona
(Ventura 1(M) Main Main, 33”)

4. SCOPE OF WORK
The Casitas-Ventura SWP Interconnection PDR is intended to provide an evaluation of
the necessary infrastructure to bring SWP from the existing Casitas facilities at Olive
and Ramona Streets to Casitas. A proposed outline for the PDR includes:
5
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1.
2.

Executive Summary
Background Information
2.1. Ventura-Calleguas SWP Interconnection Components and Status
2.2. City of Ventura Hydraulic Improvements Components and Status
2.3. Casitas-Ventura SWP Interconnection Components
Design Criteria
3.1. Hydraulic Analysis
3.2. Pumping
3.3. Control Reservoir
3.4. Pipe
3.5. Electrical/Controls
System Integration
4.1. Operation
4.2. Controls
4.3. Water Quality
Potential Two-Way Flow Considerations
Preliminary Design
6.1. Olive-Ramona Improvements
6.2. Pump Station
6.3. Control Reservoir
6.4. Pipe
6.5. Electrical/Controls
Permitting and CEQA Compliance
Preliminary Cost Estimate
Potential Funding Sources
Timeline for Implementation

3.

4.

5.
6.

7.
8.
9.
10.

The Consultant will provide interim deliverables, such as draft sections of the PDR, as
the project progresses. Expected services to be provided for the PDR include:
Task 1. Project Management, Quality Assurance/Quality Control, and Meetings
This task includes project management and coordination activities as well as quality
control/assurance, and meetings with the project team and stakeholders.
Task 1.1 Project Management. Monitoring and coordination of budget, schedule,
subconsultants, and internal project team. Prepare monthly invoices and updated
schedule.
Task 1.2 Quality Control/Quality Assurance. Review and quality control of all
deliverables prior to submittal to Casitas.
Task 1.3 Meetings. Anticipated meetings include:
•

Project kick-off meeting with Casitas staff
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•
•
•
•
•

Monthly in-person or conference call progress meetings with Casitas staff
Coordination meetings with City of Ventura, Calleguas, and consultant preparing
Comprehensive Water Resources Plan
One presentation at a Casitas Water Resources Committee meeting
One presentation at a Casitas Board meeting
Review meeting on Draft PDR

Consultant shall prepare and distribute draft agenda at least three days prior to each
meeting. Minutes shall be prepared and provided within five business days after each
meeting. Consultant shall prepare a PowerPoint presentation for the Water Resources
Committee and Board meetings, which shall be a presentation on the Draft PDR. All
meetings shall take place at the District office unless otherwise noted.
Deliverables:
• Monthly invoices
• Monthly updated project schedules
• Meeting agendas and minutes
• PowerPoint presentations
Task 2. Review and Summarize Existing Planning Efforts
A variety of planning documents were prepared by Casitas and others evaluating a State
Water Project Interconnection as described in the Background section. Consultant shall
review these documents for relevance and evaluate the assumptions and conclusions
therein.
Task 2.1 Review Existing Planning Documents. Consultant shall review planning
documents to the extent needed to develop design criteria and understand each
agency’s role and interest in the project.
Task 2.2 Summarize Existing Planning Documents and Status of Current SWP
Interconnection Projects. Consultant shall prepare a Technical Memorandum (TM)
summarizing the current status of relevant SWP Interconnection projects. The TM shall
discuss the design criteria to be used for the PDR and how other agencies’ projects will
impact Casitas.
The TM shall be incorporated into the PDR as Background Information. A Draft TM
shall be submitted for District review and comment. The Final TM shall incorporate
District comments.
Deliverables:
• Draft and Final TM
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Task 3. Develop Preliminary Design Report
Using the outline provided as a starting point, develop a draft and final PDR for the
Casitas-Ventura State Water Interconnection.
Task 3.1 Develop Draft PDR. Consultant will develop a draft PDR with preliminary
design criteria as discussed and agreed upon with Casitas. Prepare preliminary design
drawings as needed to enhance and describe proposed facilities and improvements.
Develop preliminary construction cost estimate to AACE International Class 3 level.
Include cost estimates for design, topographic survey, geotechnical investigation,
permitting, and CEQA compliance. Identify potential site(s) for pump station and control
reservoir.
The Draft PDR shall be provided in searchable, indexed Adobe Acrobat (pdf) format
and shall include tables and figures as appropriate to convey the information presented.
Task 3.2 Develop Final PDR. Consultant shall incorporate comments received from
the District into the Final PDR. The Final PDR shall be provided in searchable, indexed
pdf format. The final report shall be stamped and signed by a Professional Engineer
registered in the State of California.
5. SPECIAL CONDITIONS
The selected firm(s) will provide all equipment, personnel, mobilization, analysis,
administration, and other work necessary to perform professional services. The selected
firm(s) will acquire and schedule all materials, labor, equipment, and all other efforts
required to complete this project.
Professional engineering shall be completed under the direction of persons licensed to
perform such work in the State of California.
6. SUBMITTAL CONTENT
Firms providing a submittal need not provide any general information about the firm, but
only their qualifications to specifically address the needs of this project. The submittal
shall not contain any information on personnel other than those who are actually going
to be performing the work and are considered key technical resources for the project.
The submittal should address not only the issues described herein, but those issues
and relative points which may not have been described in the RFP which the firm
believes to be pertinent to this project. The submittal should contain the following
elements:
a) Cover Letter. Provide a cover letter summarizing the firm and team qualifications
as well as the overall project approach. Include contact information for the
Project Manager and person with signing authority.
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b) Project Understanding and Scope of Work. Provide a description of the Firm’s
project understanding and approach to completing project delivery and providing
a comprehensive review, development of alternatives, and recommendations for
implementation. Enhance the scope of work with specific task(s) which provide
benefit or value to the District. Provide a detailed schedule with key milestones in
Gantt chart format.
c) Project Team. Provide an organizational chart with key technical lead(s) and
support team members. Include brief biographies for each key team member
including their specific license(s), certification(s), role, title, and office location.
Include a specific statement indicating key individuals will not be substituted with
other personnel without the District’s prior approval. Resumes may be included
as an Appendix, provided the submittal remains within the prescribed page limit.
d) Experience. Include project experience with water resources planning and design
similar to that requested by Casitas. Submit three to five references with names
and phone numbers for public agencies for which the firm has performed similar
services. If the planning/preliminary design document(s) prepared are
publicly available, provide a link to the website(s) from which they can be
viewed. The representative experience should include the personnel considered
the primary technical lead(s) for these services. Include a discussion of
special problems or difficulties encountered and how they were resolved
by the firm.
e) Conflicts. Identify any conflicts which could affect the ability to perform work in a
timely fashion over the duration of the contract. If the firm is currently under
contract with a stakeholder to this project, provide a description of the
services being performed and the timeline for completion.
f) Additional Comments. Provide any comments, suggestions, or additions for the
District to consider in selecting the firm. Identify the potential benefit, value, or
impact these may have to Casitas.
g) Acceptance of Contract. Provide an affirmative statement indicating acceptance
of the terms and conditions of the Agreement for Engineering Services
(Attachment A).
h) Fee Proposal. In a separate sealed envelope and separate pdf file, provide a
fee proposal to perform the work.
7. PRE-PROPOSAL CONFERENCE
A non-mandatory pre-proposal conference will be held Wednesday, December 19 at
11:00 a.m. at the District office. Please contact Julia Aranda, PE, Engineering Manager,
at jaranda@casitaswater.com or 805.649.2251, Ext. 107 to indicate your intent to
attend.
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8. SELECTION
The selection of a Consultant will be based upon the following criteria:
(a)

Qualifications and experience of the persons identified as being actively
involved in the project.

(b)

The responsiveness of the submittal to the needs of Casitas and the firm’s
approach to perform the work.

(c)

Quality of work products, responsiveness, and overall satisfaction of
services provided to referenced public agencies.

(d)

Additional information provided by the firm during the interview, if Casitas
chooses to conduct interviews with one or more firms.

Casitas reserves the right to reject any and all submittals considered unacceptable by
Casitas or to waive any minor irregularities if so deemed by Casitas for any reason.
Casitas intends to negotiate a scope and fee with the highest ranked firm. If Casitas is
unable to enter into agreement with the selected firm for any reason, it reserves the
right to negotiate with the next highest ranked firm. The District reserves the right to
retain all submittals for a period of ninety (90) days and to reject any and all submittals
for any reason at the sole discretion of the District, with or without cause.
9. CONTRACT
It is expected the selected firm(s) will sign a contract with Casitas to perform the work.
Casitas’ standard Agreement for Engineering Services is provided as Attachment A.
10. CASITAS CONTACT
All questions regarding this RFQ/P must be directed in writing prior to the deadline in
Section 11 to:
Julia Aranda, PE, Engineering Manager
jaranda@casitaswater.com
1055 Ventura Avenue
Oak View CA 93022
805.649.2251, Ext. 107
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11. SCHEDULE
Tentative milestones for the RFP process are shown below. The District reserves the
right to modify the schedule below at its discretion and use appropriate notification to
inform potential respondents of any schedule changes.
Release RFP
Pre-Proposal Meeting (non-mandatory)
Deadline for Questions Regarding this RFQ/P
Proposals Due
Interviews (if requested by Casitas)
Evaluation complete
Finance Committee update
Award (Board Action)

12. ATTACHMENTS
A. Agreement for Engineering Services
B. Atlas Maps

11

Monday, December 10, 2018
Wednesday, December 19, 2018
at 11:00 a.m.
Friday, January 4, 2019 at 4:00 pm
Friday, January 18, 2019 at 4:00 pm
Thursday, January 31, 2019
Friday, February 1, 2019
Friday, February 15, 2019
Wednesday, February 27, 2019
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AGREEMENT BETWEEN
THE CASITAS MUNICIPAL WATER DISTRICT &
[CONSULTANT]
FOR
CASITAS-VENTURA STATE WATER PROJECT INTERCONNECTION
PRELIMINARY DESIGN

THIS AGREEMENT is made and entered into this
day of
in the year 2018 by and
between the CASITAS MUNICIPAL WATER DISTRICT, herein designated as the District, and
[CONSULTANT], herein designated as the Consultant. Together, District and Consultant shall be
referred to herein as Parties.
WITNESSETH
WHEREAS, the District issued a Request for Proposal for Casitas-Ventura State Water
Project Interconnection Preliminary Design; and
WHEREAS, the Consultant submitted a Proposal dated December 7, 2018 presenting
their qualifications and fee proposal for the anticipated scope of work for the CasitasVentura State Water Project Interconnection Preliminary Design; and
WHEREAS, Consultant is well qualified to complete the requested services; and
WHEREAS, District desires to retain and Consultant is willing to provide the services
requested;
NOW, THEREFORE, in consideration of the recitals above and their mutual promises,
obligations, valuable consideration and covenants herein contained, the Parties hereby
agree to abide by the following:
1.

TERM OF AGREEMENT. The term of this Agreement shall be from the date this
Agreement is made and entered into, as first written above, until the completion of all
services by the Consultant and acceptance of those services and materials by the District
or until December 31, 2019.

CASITAS MUNICIPAL WATER DISTRICT
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2.

DATA FURNISHED BY District. For the purpose of aiding Consultant in the performance
of its obligations under this Agreement, District agrees to furnish Consultant with existing
information which District has available and which Consultant may request. Consultant
shall apply reasonable caution in its use and interpretation of the data and shall promptly
advise District of any suspected inaccuracies or omissions in the data that has been
furnished, or may be furnished during the project. Consultant shall have no liability for
defects in the Services attributable to Consultant’s reliance upon or use of As Built
drawings, furnished by District or third parties retained by District.

3.

SCOPE OF SERVICES.
The scope of services is included in the Consultant’s proposal attached as Exhibit A.

4.

FEE FOR SERVICES. The District shall pay to the Consultant on a completed task basis
for services requested by the District. The completed task unit cost shall be stated in the
scope of work agreed to by the Parties and attached as Exhibit A. The task unit cost for
services shall be the fully loaded cost and shall include all overhead costs, material costs
and miscellaneous costs.
The total fee for services shall not exceed $
consent of the District.

without the prior written

5.

DELIVERABLES. The format, completion and delivery of work products shall be as
provided in the scope of work attached as Exhibit A.

6.

PAYMENT OF COMPENSATION. Compensation shall be billed monthly in increments
based on the percentage of each task completed.

7.

CHARGES FOR REVIEW OF BILLS. The Consultant shall not charge District for
questions of billings under this Agreement. The Consultant shall answer all questions
about billings to the satisfaction of District.

8.

NO INTEREST, NO ATTORNEYS’ FEES. No interest shall be charged on bills and each
party will bear their own attorneys’ fees and costs for any lawsuit or arbitration or other
dispute resolution methodology arising out of this project.

9.

CHANGES. Consultant shall provide engineering services as required by this Agreement
without modification or changes to the hourly rate or any other extra compensation,
excepting only changes authorized by a written change order signed by District and
Consultant. Any change in the total compensation allowed for performance under this
Agreement shall be accomplished only by such a change order. Accordingly, no course of
conduct or dealings between the parties, nor express or implied acceptance of alterations
or additions to the work, and no claim that District has been unjustly enriched by any
alteration or addition to work, whether or not there is, in fact, any unjust enrichment to the
work, shall be the basis of any claim to any increase in the total compensation provided for
in this Agreement. Should District request a change in the services covered by this
Agreement, Consultant shall not expend any time or money for the change until a written

CASITAS MUNICIPAL WATER DISTRICT
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change order is prepared and signed by District and Consultant. Should Consultant
expend time or funds without an executed change order, all costs therefore shall be the
sole responsibility of Consultant. Once a change order is prepared and signed by both
parties, it shall constitute a final settlement of all matters relating to the change which is
the subject of the change order, including, but limited to, all direct and indirect costs
associated with such change and any and all adjustments to the fee due the Consultant
and the work schedule.
10.

PROJECT SCHEDULE. Consultant understands the importance of accurate and timely
completion of the required tasks. The project schedule in the scope of work as agreed to
by the Parties shall be maintained and Consultant shall keep District informed of project
status on a regular basis.

11.

RESPONSIBILITY OF CONSULTANT.
a)

b)

c)

Consultant is responsible for the professional quality, technical accuracy, timely
completion, and the coordination of all testing, analysis, inspection, reports, designs
and other services furnished by Consultant under this Agreement. Consultant shall,
without additional compensation, promptly correct any Consultant errors, omissions, or
other deficiencies in its analysis, inspection, testing, reports, designs, and other
services; to the extent such corrections are not attributable to change in project
description or data modification by District.
Consultant shall perform such professional services as may be necessary to
accomplish the work required to be performed under this Agreement, in accordance
with this Agreement and the negotiated scope of work. Approval by District of
analyses, inspection, testing, reports, designs and incidental cultural resources
monitoring work or materials furnished hereunder shall not in any way relieve
Consultant of responsibility for the technical adequacy of its work. Neither District’s
approval or acceptance of, nor payment for, any of Consultant's services shall be
construed to operate as a waiver of any rights under this Agreement or of any cause of
action arising out of the performance of this Agreement.
Consultant shall be and remain liable in accordance with applicable California law for
damages to District caused by Consultant's negligent performance of any of the
services furnished under this Agreement.

12. PERSONNEL. District requires the following project team members to work directly with the
District until completion of the project. Consultant shall inform District immediately if any of the
following personnel or staff listed in the proposal become unavailable for any reason prior to
completion of their tasks:
Name
NAME
NAME

Role
TITLE
TITLE

In the event a change in any of the above-named personnel or staff listed in the proposal
becomes necessary, Consultant shall promptly submit to the District the name and qualifications
of the proposed replacement person(s). Consultant and District will then agree upon the selection
CASITAS MUNICIPAL WATER DISTRICT
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of the replacement person(s) whose qualifications and expertise shall be at least equal to the
person replaced. The penalty for replacement of personnel without permission of Casitas will be
ten percent (10%) of the gross of the contract. Consultant agrees not to request an increase in
the per-hour fee or any other compensation for such a change in personnel.
13.

INSURANCE.
a)

During the course of this Agreement, Consultant shall pay for and maintain in full force
and effect, and cause each of its subconsultants to maintain in full force and effect, all
insurance required by any governmental agency having jurisdiction to require particular
insurance of Consultant or its subcontractors in connection with or related to the
assessment services to be performed under this Agreement.

b)

During the course of this Agreement, Consultant shall pay for and maintain in full force
and effect, and cause each of its subconsultants to maintain in full force and effect,
workers' compensation insurance, including occupational disease provisions, as
required by the laws of the State of California and employer's general liability insurance
for all labor employed by them, directly or indirectly, in the performance of this
Agreement.

c)

During the course of this Agreement, Consultant shall pay for and maintain in full force
and effect, public liability and property damage insurance naming District, its officers,
directors, and employees as additional insured, insuring against liability and claims for
damages because of bodily injury, sickness or disease, death or injury to or destruction
of tangible property arising out of or resulting from any work performed under this
Agreement, whether such work is performed by Consultant or a subconsultant or by
anyone directly or indirectly employed by them, or by anyone else for whose acts any
of them may be liable. Such insurance shall include all major divisions of coverage and
be on a comprehensive basis, including: (a) premises/operations; (b) independent
contractor’s protection; (c) products included in operations; (d) contractual (including
Consultant’s indemnity obligations for tort liability under this Agreement); (e) owned,
non-owned and hired motor vehicles and other mobile equipment; and (f) broad form
property damage endorsement, including completed operations. The limits of liability
for such insurance shall be not less than $1,000,000 per occurrence for public liability
and $1,000,000 per occurrence for property damage. Such insurance shall be issued
by a responsible carrier or carriers acceptable to District. All such insurance shall be
written on an occurrence basis and shall be primary and noncontributory. Consultant
shall cause each of its subcontractors to procure, pay for and maintain in full force and
effect during the course of this Agreement, public liability and property damage
insurance reasonably satisfactory to District and naming District, its officers, directors
and employees as additional insured with respect to claims arising out of operations
performed on behalf of Consultant for the consulting services covered by this
Agreement.
The District, its directors, officers, employees, agents and volunteers are to be covered
as insureds as respects: liability arising out of activities performed by or on behalf of
the Consultant, products and completed operations of the Consultant; premises
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owned, occupied or used by the Consultant; or automobiles owned, leased, hired or
borrowed by the Consultant. The coverage shall contain no special limitations on the
scope of protection afforded to the District, its directors, officers, employees, agents
and volunteers.
d)

Worker's Compensation Insurance - by his signature hereunder, Consultant
certifies that he is aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for worker's compensation or
to undertake self-insurance in accordance with the provisions of that code, and he
will comply with such provisions before commencing the performance of the work of
this contract.
The Consultant shall maintain, and shall cause all subcontractors he may employ to
maintain, adequate workers compensation insurance under the laws of the State of
California for all labor employed by them, directly or indirectly, in the execution of
the work. The Consultant and all subcontractors shall file with the District
certification of such workers compensation insurance prior to beginning any work
under this Agreement.

e)

Prior to the commencement of performance of any work under this Agreement,
Consultant and its subconsultants shall furnish District with certificates of insurance in
form and substance satisfactory to the District evidencing all of the insurance coverage
required by paragraphs a. through c. above. All policies and certificates of insurance
required under paragraphs a. through c. above shall expressly provide for no less than
30 days prior written notice to District in the event of a cancellation, non-renewal or
expiration of the coverage.

14.

INDEMNIFICATION. Consultant shall defend, indemnify and hold District and its officers,
directors, and employees, harmless from all loss, liability and expense from all third party tort
claims and demands or liability if and to the extent caused by negligence or willful misconduct
of Consultant, its subconsultants and employees whether such claims, demands or liability
are caused by Consultant, Consultant's agents or employees, or subconsultants employed by
Consultant, their agents or employees, or products installed on the project by Consultant or its
subconsultant, excepting such loss, liability or expense as may be caused by District’s
negligence or willful misconduct. Such indemnification shall extend to claims, demands or
liability for injury, death or damage to property arising after completion of the project as well as
during the work's progress. The foregoing indemnification shall apply, without limitation, to
bodily injury and property damage claims as well as to stop notices and monetary claims for
labor, materials or equipment furnished in the performance of the professional services
covered by this Agreement. In the event such liability, claims, actions, causes of action or
demands are caused by the joint or concurrent negligence of more than one party, such
liability shall be borne by each party in proportion to its own fault. The duty to defend shall not
apply to professional liability claims.

15.

ASSIGNMENT. Neither party may assign this Agreement or any payments due under this
Agreement, either voluntarily or involuntarily, without the prior written consent of the other
party. If and to the extent any assignment is authorized, it shall not be effective until the
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assignee signs a written agreement to be bound by all of the provisions of this Agreement,
nor shall it relieve the assignor of its obligations under this Agreement unless the written
consent to the assignment expressly states that the assignor shall be relieved.
16.

TERMINATION. The District may, by written notice to Consultant, suspend or discontinue
the performance of all work pursuant to this Agreement, and may terminate this
Agreement, with or without cause after 15 calendar day’s written notice from the date of
mailing. In the event of a termination without cause, Consultant will be entitled to a
reasonable portion of the lump sum fee for its services rendered prior to the effective date
of the notice, but Consultant shall have no claim against District for loss of anticipated
profits or other payment on account of services not yet performed and which are not
thereafter performed by Consultant. In the event of a termination without cause,
Consultant will submit a final invoice to District for all services rendered prior to termination
within a reasonable time, not to exceed 45 days of the effective date of such notice. Any
bills received after the expiration of the 45-day period need not be paid by the District.

17.

OWNERSHIP OF DOCUMENTS. All plans, studies, sketches, reports, test data, and
drawings, prepared by or for either party pursuant to this Agreement including copyright
ownership shall be the property of District when Consultant has been compensated for all
undisputed billings in accordance with this Agreement, whether the work for which they
are prepared be executed or not. Upon completion of all work under this Agreement, or in
the event this Agreement is terminated prior to completion of all such work, all documents,
plans, specifications, drawings pertaining to the facility, and all other material provided to
assist Consultant in performing under this Agreement shall be delivered forthwith to
District. However, nothing shall prevent Consultant from using intellectual property
developed under this contract in other works. All documents, including, but not limited to,
drawings, specifications, and computer software prepared by Consultant pursuant to this
Agreement are instruments for service specific to this project. They are not intended nor
represented to be suitable for reuse by District or others on extensions of the project or on
any other project. Any reuse without the prior written verification or adaptation by District
for the specific purpose intended shall be at District’s sole risk.

18.

GOVERNING LAW; PLACE OF SUIT. This Agreement is to be governed by and
construed in accordance with the laws of the State of California. Any lawsuit arising out of
this Agreement shall be filed and prosecuted exclusively in Ventura County, California
Superior Court.

19.

SUBCONTRACTS. District has entered into this Agreement in order to receive the
services of Consultant. The provisions of the Agreement shall equally apply to any
subcontractor of Consultant. Consultant shall include in all subcontracts a clause making
the terms of this Agreement binding upon the subcontract.

20.

MONTHLY BILLINGS. Contractor shall not bill District more often than monthly during the
term of this Agreement. Invoices shall fully define the work component completed for each
Task Order, the hours spent on each task, the budget for each person in terms of cost and
hours, the pay rate for the person assigned, the percentage of the task completed in terms
of actual work remaining, and costs remaining until completion of the task at the time of
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billing. Each invoice shall also contain a purchase order number and Task Order number
assigned and the invoice shall state the billing period. The invoice will be paid within thirty
(30) days after the approval by the District Board of Directors.
21.

ENTIRE AGREEMENT. This Agreement constitutes the whole Agreement between the
Parties hereto with respect to the subject matter hereof, and neither party nor any of its
agents or employees has made any representation except as specifically provided herein.
Neither of the parties in executing or performing this Agreement is relying upon any
statement or information to whomsoever made or given directly or indirectly, verbally or in
writing by any individual or corporation except as specifically provided herein. The
Agreement may not be modified or altered except in writing signed by both parties.

22.

OPINIONS OF COST AND SCHEDULE. Consultant’s opinions on cost and schedule shall
be made on the basis of available information and Consultant’s expertise and
qualifications as a professional. Consultant does not warrant or guarantee that its opinions
on cost or schedule of current and future levels and events will not vary from Consultant’s
estimates or forecasts or from actual outcomes.

23.

NOTICES. All communication, notices, and demands of any kind which either party
hereto may be required or may desire to give to or serve upon the other party may be
given or served by manual delivery to such party or an office thereof or by enclosing it in a
sealed envelope and depositing it in the United State mail, postage prepaid, registered,
and addressed to the respective parties as follows:
To District:
Michael Flood, Interim General Manager
Casitas Municipal Water District
1055 Ventura Avenue
Oak View, CA 93022
805.649.2251

To Consultant:
NAME, TITLE
FIRM
STREET ADDRESS
CITY STATE ZIP
PHONE

The effective date of all hand-delivered notices shall be the date of delivery. The effective date of
all mailed notices shall be the second day following the deposit in the mail.
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IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed the day
and year first above written.
ATTEST:

Secretary,
Casitas Municipal Water District

CASITAS MUNICIPAL WATER DISTRICT
By: ___________________________
Casitas Municipal Water District

APPROVED AS TO FORM:

John M. Matthews, Attorney
Arnold LaRochelle Mathews VanConas & Zirbel LLP

[CONSULTANT]

By: _________________________________
Title:
Printed Name:
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