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A. INTRODUCTION 
 
The Casitas Municipal Water District is currently requesting proposals from competent 
and experienced firms in the area of pressure filter media removal and installation 
techniques for the purpose of inspection and media cleaning of pressure filter #5 at the 
Marion Walker Pressure Filtration Plant. It is Casitas’ intent to receive proposals and 
cost statements that include all contractor services, including labor, materials, and 
equipment necessary to complete the work described in this request for proposal. The 
filtration plant is located at 1888 Casitas Vista Road, Ventura, California 93002.  
 
All work shall be performed in accordance with State, Federal and local County laws 
and codes. 
 
 
B. PROPOSAL SUBMITTAL 
 
Proposals shall be submitted to Casitas Municipal Water District, 1055 North Ventura 
Avenue, Oak View, California 93022, ATTN: Michael Shields. Submittal packages shall 
be in a sealed envelope, marked “Filter Media Removal & Cleaning (IFB 0000119)” in 
the lower left hand corner of the envelope and include the following: 
 

• One (1) original printed copy of your proposal. 
• One (1) electronic copy of your proposal in PDF format on CD, flash drive, or 

other electronic media. 
 
Proposals will be accepted until March 21st, 2018, at 2:00P.M.  No proposals will be 
accepted after that time and date.  
 
 
C. PRE-PROPOSAL JOB WALK 
 
A pre-bid job walk of the work site is required; the location of the mandatory job walk is 
1888 Casitas Vista Road, Ventura, CA. 93002. Prospective bidders shall contact 
Michael Shields via e-mail at mshields@casitaswater.com and schedule a site visit 
during the normal working hours (8:00a.m. – 4:30p.m. / Monday through Friday) The job 
walk must be scheduled at least two (2) working days prior to bid due date. Submittals 
from contractors that have not performed a job walk will not be accepted. 



 

D. PROJECT AND SCOPE 
 
Furnish all material, labor, and equipment required to remove, clean, store and reinstall 
pressure filter media. The media shall be removed, cleaned and stored with 
equipment certified as safe for potable water or be otherwise approved by the 
District. Internal inspection of the pressure vessel will be performed by District 
personnel during the storage phase of this project.  
 
The following prints, pictures, and information are attached for reference: 
 
• VESSEL INTERNAL ASSEMBLY (Horizontal Media Filter) – ASY-9016-01-01 
• PICTURES - (Pressure Filter #6 & 28” Access Manway) 
 
The scope of work for this project shall consist of the following elements: 

1. Filter media shall be removed and reinstalled via the two 28” access manways 
located on the top of the pressure vessel. (see attached picture for reference)  
 

2. Removal and installation of the anthracite and fine garnet filter media layers 
shall be performed hydraulically via the use of a (contractor provided) slurry 
eductor. Any potable water necessary for eductor operations will be supplied by 
Casitas via a hydrant (app. 80 psi) located at the worksite. In the event a booster 
pump is required, it shall be supplied by the contractor. An appropriate spill 
containment area shall be setup to receive any process water associated with the 
media slurry processing. The resulting process water will be discharged into the 
treatment plants existing reclaim system. 

 
3. At the contractor’s discretion, removal and installation of the coarse (support) 

garnet filter media layer shall be performed via the use an educator and/or 
industrial vacuum equipment. 

 
4. Alternative methods for media removal and installation may be submitted by the 

contractor to the district for review and approval. Under no conditions, will the 
district approve any removal methods that permit media be to pass through a 
pump impeller. The District reserves the sole right to reject any alternative 
methods that are considered unacceptable. 
 

5. The contractor shall remove the media in a manner that keeps the filter media 
differentiated.  If the media becomes mixed as a result of the contractor’s 
selected method of removal, the Contractor, at the Contractor’s expense, shall 
separate the material. The Contractor shall remove the media in a way that will 
provide no more than 5% loss of the media. Replacement of any media in excess 
of 5% of the amount per media layer shall be at the contractor’s own expense.   

 
 



 

6. The filter media shall be stored on site in “semi bulk” bags having lifting loops 
and bottom discharge spout, weighing approximately 2,000-4,000 pounds each 
and shall be appropriately covered to prevent contamination. The maximum 
weight of each “semi bulk” bag shall not exceed 4,000 pounds. 

 
7. Following the removal of the filter media, the district will perform an internal 

inspection of the pressure vessel. A fourteen (14) calendar day period (window) 
will be allowed for district personnel to inspect and perform any necessary 
repairs. In the event repairs are not required and/or the work is completed before 
the fourteen (14) day window ends, the contractor will be notified.  

 
8. Upon completion of the media cleaning and the vessel internal inspection, the 

media will be re-installed by the contractor. Installation shall be in accordance 
with AWWA B100-0.1, except as modified herein. The coarse (support) garnet 
shall be placed first, followed by fine garnet and finally anthracite in graded layers 
that meet original specifications for each media type. Supplemental (new) media 
shall be added as necessary to ensure design depth of all media types. Prior to 
beginning the installation of each media layer, the contractor shall mark the final 
elevation of the respective media by a level line on the inside wall of the filter to 
ensure adequate depth and volume. The required specifications for media layer 
depths are found in the attached drawing: 

 
      VESSEL INTERNAL ASSEMBLY (HORIZONTAL MEDIA FILTER) – ASY-9016-01-01 

 
9. The coarse (support) garnet shall be carefully placed to avoid any damage to the 

existing filter underdrain laterals and shall be deposited in a uniform manner 
across the entire filter bed. Placement of the coarse garnet shall be performed in 
a single lift of approximately 13” of media. A backwash and surface scrape shall 
be performed following the installation of the media. The final depth of the coarse 
garnet shall be thirteen (13) inches after all necessary washing and surface 
scraping has been completed; proper depth of the media shall be achieved by 
screeding the filter media to the chalk line present on the interior filter wall. 
 

10.  The fine garnet and anthracite layers shall be placed and leveled in a manner 
similar to section 9 above. The contractor’s workers shall not stand or walk 
directly upon the media, but upon clean, and disinfected boards or plywood that 
will support their weight without displacing or crushing the media. Placement of 
both the fine garnet and anthracite shall be performed in a series of two (2) “lifts” 
of approximately 9” of media. A backwash and surface scrape shall be performed 
by the contractor following each lift. The final depth of the fine garnet and 
anthracite media layers shall be eighteen (18) inches each after all necessary 
washing and surface scraping has been completed; proper depth of the media 
shall be achieved by screeding the filter media to the chalk line present on the 
interior filter wall. 

 



 

11. In the event Casitas deems it necessary, proper depth of media layers shall be   
verified against a level water surface maintained at the appropriate elevation 
mark. 

 
12. Thorough backwashing shall be completed after the installation of each media 

lift. Following each backwash, the surface of the filter media shall be cleaned 
(scraped) to remove all fines and foreign material that have accumulated. The 
District will operate all valves necessary to provide the backwashing. The 
contractor shall be responsible for all other actions including but not limited to 
securing the pressure vessel, cleaning the surface of the media, and reinstalling 
the filter media. The District requires a minimum two (2) hours’ notice prior to 
each backwash in order to ensure adequate water availability and storage 
volume in the washwater reclaim system. 

 
13. At completion of the filter media installation, the filter will be disinfected by 

Casitas staff in accordance with AWWA C653 standards. 
 
 
E. SPECIAL CONDITIONS 

 
 

1. Project Location/Access The treatment plant filters are located at the base of 
Casitas Dam in a secured area at the northern terminus of Casitas Vista Road.  
The contractor shall coordinate access into the secured area with the District.  
The contractor will be responsible for compliance with traffic speeds and safe 
driving.   

 
2. Requirement. The work to be performed under the purchase order contract shall 

consist of furnishing all tools, materials, supplies and manufactured articles and 
for furnishing all transportation, services, including fuel, taxes, permits, and the 
performance of all labor, work or other operations required for the fulfillment of 
the contract. The work shall be complete, and work, materials and services not 
expressly called for in this Request for Proposal which may be necessary for the 
complete and proper workmanship to carry out the contract in good faith shall be 
performed, furnished and installed by the Bidder at no increased cost to the 
District. 

 
3. Contractor   All Contractors submitting proposals shall be licensed in the State of 

California in the appropriate disciplines for the scope of work and have a 
minimum of five (5) years’ experience in performing similar projects. The 
Contractor shall evidence this requirement by furnishing a written list of 
references to include names and phone numbers with the Bidder’s Questionnaire 
and submit the said list to the District with the proposal. 
 

4. Prevailing Wage Rate.  In accordance with the provisions of Section 1770 of the 
California Labor Code, the Casitas Municipal Water District has ascertained the 



 

general prevailing rate of wages applicable to the work to be done. It shall be 
mandatory upon the Contractor to whom the contract is awarded, and upon the 
subcontractor under them, to pay not less than the specified rates to all laborers 
and mechanics employed by them in the execution of the contract. The wage 
scale can be viewed at http://www.dir.ca.gov/OPRL/statistics_research.html 

 
The project is recognized as a public works project and as such Articles 1 and 2 
of Chapter 1, Part 7, Division II of the California Labor Code, including Sections 
1720 through 1861 are applicable to this project.  Said sections require the use of 
prevailing wages for each craft or classification necessary to do the work.  
Contractors and Subcontractors shall be registered pursuant to this section to be 
qualified to bid on, be listed in a bid proposal, subject to the requirement of 
Section 4104 of the Public Contract Code or engage in the performance of any 
public work contract that is subject to the requirements of this chapter.  For the 
purposes of this section, “contractor” includes a subcontractor as defined by 
Section 1722.1  

 
All bidders and their subcontractors shall be registered with the California 
Department of Industrial Relations (DIR) in accordance with Labor Code 
Sections 1725.5, 1771, 1773.3 and 1776. Failure of the bidder or 
subcontractors to be registered with the DIR shall render their bid as non-
responsive and will be rejected except where State code provides for 
exceptions to the registration requirements. All contractors and their 
subcontractors shall furnish electronic certified payroll records directly to 
the Labor Commissioner, also known as Division of Labor Standards 
Enforcement. 
 

5. Pre-Construction.  Prior to the start of project work, at a time agreed on between 
the Contractor and the District, a pre-construction and safety conference shall be 
held for the purpose of discussing and familiarizing all concerned parties with the 
contract documents, procedures, standards, access, correspondence, material 
requirements and safety issues relevant to this project.  The pre-construction 
meeting will be held at the filtration plant located at 1888 Casitas Vista Rd, 
Ventura, CA. 93002.  Personnel to be present at this meeting are representatives 
of Casitas, the General Contractor and his superintendent, the subcontractors 
and their foremen and/or superintendents. 

 
6. Beginning and Completion of the Work.   

 
(a) The Contractor shall begin the work within fourteen (15) calendar days after 
the issuance of the Purchase Order.  

 
(b) The contractor shall have thirty five (35) calendar days to complete the 
required work, inclusive of the 14 day district inspection window.  If additional 
working days are needed they may be negotiated based on the amount and type 
of work. All work should be performed in a way as to minimize the disruption to 

http://www.dir.ca.gov/OPRL/statistics_research.html


 

the District’s current operations, including, but not limited to working hours of 
8:00 a.m. to 4:30 p.m. - Monday through Friday – and no work on such days as 
recognized state or federal holidays. 

 
(c) Work completed after the contract time specified above will be subject to 
liquidated damages of $500 per day beyond the calendar days provided for this 
work. 

 
7. Security and Site Access. 

 
(a) The access to the facility is strictly controlled by the District. The Contractor 
shall provide a written list of the names of all Contractors’ employees that are to 
be considered by the District for access to the work site.  The District will 
communicate any restriction or denial of access of any Contractor employee, as 
the District deems necessary. 

 
(b) Work may only be performed between the hours of 8:00 AM and 4:30 PM 
Monday through Friday; work outside of these hours is prohibited unless District 
grants explicit written approval. Should the contractor’s employees not be out of 
the secured site by 4:30p.m. each work day, the contractor shall have deducted 
from any amount that is due the contractor at a rate of $140.00 per hour or part 
thereof until the employees are out of the secured area.  
 
(c) The Contractor shall be responsible for the safe security and storage of the 
equipment and materials that are left at the job site.  Further, the Contractor shall 
secure the site when not present.  

 
(d) All work shall be performed in a way as to minimize the disruption to the 
District’s current operations. 
 
(e) The Contractor and their subcontractors shall not be allowed to live on site. 
 

8. Work Area.   
 
(a) The Contractor shall be limited to the work area in and around the project site, 
as delineated by the project and shall cooperate with District staff in keeping the 
access routes open and minimizing potential hazards. 

 
(b) The Contractor shall be responsible for maintaining a clean work environment 
and shall be responsible for the removal and disposal of trash and excess 
materials resulting from the project.  
 
(c) The Contractor shall also be responsible for any damage to district 
infrastructure done by them or their employees. In the event of the contractor’s 
failure to do so, the repair work may be done by the District at the Contractor’s 
expense. 



 

 
9. Permits. 

 
(a) Contractor’s attention is directed to Section 30 of Part B - General Conditions 
of these specifications.  Contractor is required to obtain all appropriate permits 
for work. 

 
(b) In the event that the District or the Contractor is issued a notice of warning of 
noncompliance from any agency which issues a permit, it shall be the 
responsibility of the Contractor to immediately take whatever action is reasonably 
required to have said notice or warning lifted. 
 

10. Power and Sanitation .The Contractor will be required to make his own 
arrangements for sanitation and power required during for the project. In the 
event water is obtained from existing District facilities, the water will be furnished 
free of charge, but the Contractor shall install and subsequently remove at his 
expense, all temporary facilities required to obtain and use the water. The 
Contractor shall provide and maintain sanitation facilities for his workers at the 
project site; at a minimum this shall be one regularly maintained portable toilet 
facility.  

 
11.  Safety.  All work shall be performed in conformance with general industry safety 

orders of the State of California, Title 8 of Chapter 7, and safety standards set 
forth by the Occupational Safety and Health Agency (OSHA). 

 
12.  Underground Utilities. The Contractor shall protect all existing utilities in the 

project area. Contractor shall be responsible for contacting Underground Service 
Alert as required by state law.  Contractor shall repair any damage to utilities 
caused by this project. 

 
13. Coordination of Work.   

 
(a) The Contractor shall coordinate his work with the District, material suppliers, 
manufacturers and subcontractors during the course of the work, per approval by 
the district. 
 
(b) Casitas will provide direction and assistance in the safe shutdown, lock-out 
tag-out and block- out of the equipment at the facility. 
 

14.  28” Filter Manway Gaskets The existing flange gaskets (quantity 2) and one 
additional set (quantity 2) of gaskets will be provided to the contractor for the 
project. Any additional gaskets required shall be provided by the contractor. 
 

 
 
 



 

 
15. Supplemental Media.  Supplemental media supplied by the contractor shall be 

material as normally supplied for use in water treatment plant filters, filtering 
settled and/or coagulated water in a potable water treatment plant and shall 
conform to the latest versions at time contract is awarded of AWWA Standard 
B100 and NSF Standard 61 – Drinking Water System Components 
 
• Anthracite: The anthracite shall be composed of hard and durable grains, and 

shall be processed from anthracite coal. The origin of the anthracite must be 
the United States. Blending of non-anthracite material to meet any portion of 
this standard is not acceptable. The anthracite filter media shall have the 
following characteristics: 

a) Effective size (mm 1.00 to 1.10) 
b) Uniformity coefficient (less than 1.5) 

 
• Fine Garnet: The fine garnet shall be composed of hard, durable, dense, and 

uncoated grains, of at least 85 percent siliceous material that will resist 
degradation during handling and use. The garnet sand filter media shall have 
the following characteristics: 

a) Mesh size (30-40) / (mm .59 -.42) 
b) Uniformity coefficient (less than 1.5) 

 
• The contractor shall supply an affidavit of compliance to the district certifying 

that the supplemental filter material provided complies with the required specs 
and standards contained above (AWWA B100 / NSF 61 / Specified Size & 
Uniformity Coefficient) 
 

• All filter media shall be shipped in "semi-bulk" bags having lifting loops and 
bottom discharge spout, weighing approximately 2,000-4,000 pounds each. 
All costs associated with transporting and delivering the media shall be borne 
by the contractor. 

 
16. Materials.  All parts and materials provided for construction of the project shall be 

new unless otherwise indicated. 
 

17. Final Clean-up.  Reference is made to Section 45 of Part B.  Upon completion of 
the work and before final inspection and request for payment, the Contractor 
shall remove and dispose of all items used under his direction.  A general 
cleanup shall be performed to the satisfaction of the District. 

 
18. Contract.   

 
(a) The contractor shall provide insurance in accordance with the District’s 
General Conditions (Part B). 

 
(b) Any review and discussion of the bills shall not be cause for extra cost or 



 

billings. 
 

 
(c) Any dispute shall be resolved in accordance with the District’s General 
Conditions (Part B) 
 

 
F. PROPOSAL CONTENT 

 
It is the intent of this Request for Proposal to seek only those proposals that will 
directly address the particular project of Casitas Municipal Water District. The 
Contractors submitting proposals need not provide any general information about 
the firm, but only that particular information that specifically addresses the needs of 
this proposal. The scope provided by the proposal should address not only the 
details in the request for proposal, but should also address those issues and relative 
points that may not have been described in the Request For Proposal, which the 
Contractor believes to be pertinent to this particular project specified. The proposal 
should contain the following elements: 

 
1. Experience. The proposal content should begin with the experience the firm 
has with projects similar to that proposed by Casitas. The Contractor should 
submit a listing of references of no less than 3 with names and phone numbers of 
each similar project the Contractor has performed in the past five (5) years. The 
Contractor shall also provide a listing of all subcontractors whose work has a 
monetary value of 15 percent or more of the total price bid and shall include their 
reference experience as required of the primary  

 
2. Time Frame and Work Plan.     The proposal must include a general work plan 
and time frame for the work to be completed. At a minimum this shall contain a 
description of the scope of work and how the firm intends to approach the project 
task and complete the scope of work in a timely manner.  The Contractor shall 
provide a listing of those services to be provided during the course of the work 
and contribute to the cost element of the project. 

 
3. Submittals. The Contractor shall submit the following info as a part of the  
proposal. 
 
(a) Warranty information for materials and work to be provided by the contractor, 

including but not limited to the name and address of the responsible person(s) 
responsible for warranty work, conditions of the warranty, and period of time 
warranty will be valid. 
 

(b) Any product which the contractor intends on using in the project, which is not 
described in the specifications or is believed to be an equal to the specified 
product. 

 



 

4. Safety Plan. A copy of the contractor’s safety plan shall be provided to Casitas   
prior to the start of work, and a copy of all contractor’s training, incident reports, 
and safety permits shall be provided to Casitas as they are completed. 
5.Lump Sum Fee. The proposal shall include the lump sum fee to complete the   
work. Any request for additional payments, without written approval by the District 
of a Change Order, will not be honored by the District. The firm shall identify any 
conflicts which they believe could affect the project work and the ability to 
complete on schedule. 
 
6.Notification of Conflict. Contractor shall submit in writing to District if it identifies 
any conflicts which could affect the project and the ability to complete on schedule. 

 
 
G. SELECTION 
 

As determined by the District, the bid will be awarded to the lowest responsible and 
responsive bidder that contains a bid for the total amount to complete the specified 
work. The bid amount will be determined by the total for bid items. In the event the 
total bid amount exceeds the budgeted amount for this project, the District reserves 
the right to delete bid item(s) and the new cumulative total becomes the bid amount. 

 
The selection of the Contractor to complete the work will be based upon the 
following criteria: 
 
1. Qualifications and experience of the persons identified as being a major resource 

on the project. 
 

2. Number of successfully completed pressure filters media removal/ cleaning jobs 
over the previous five year period. 

 
3. The thoroughness, thought and detail put into the proposed work plan provided 
by the contractor. 

 
4. Statement of ability to complete all work in the time given for the project. 

 
5. The fee specified by the Contractor to complete the scope of work, and the 
quantity of work hours estimated to complete the work. 

 
6. The proposed time required to complete the project. 

 
If the District is unable to enter into agreement with the selected contractor for any 
reason, it reserves the right to award the contract to the next most qualified contractor 
who submitted a bid. The same selection process would be used to select the alternate 
contractor. The District reserves the right to retain all bids for a period of forty five (45) 
days and to reject any bids that are considered unacceptable or any bids for any reason 
at the sole discretion of the District, or to waive any minor irregularities for any reason 
with or without cause. 



 

 
  
 
 
H. CONTRACT DOCUMENTS: 
 
The contract documents shall consist of the following: 

 
1. The Request for Proposal 
2. The Contractor’s Proposal (inclusive of bidding sheet, bidder’s plan, and bidder’s 

statement of subcontractors) 
3. Casitas’ Specification Part B – General Conditions  
4. Drawings and Pictures (2 Pages) 
5. Bonds are required for proposals over $35,000 

 
I. CONTRACT 
 
It is expected that upon successful selection and approval of the proposal by Casitas, 
Casitas will issue a Purchase Order contract with the proposing firm for the project.  
 
The conditions to be included in are as follows: 
 

(a) A “no attorney’s fees” clause.  
 

(b) A “no interest” clause. 
 

(c) That Casitas be provided with and retain ownership of all documents, product 
manuals, files, or other work generated in connection with this project. 
 

(d) That the firm and any Subcontractor shall provide workmen’s compensation 
insurance and liability 4 insurance as required.  
 

(e) That any review and discussion of the bills shall not be cause for extra cost or 
billings.  

 
(f) Any dispute resulting in lawsuits shall be filed and processed in Ventura 

County in accordance with the laws of the State of California.  
 

(g) The full and agreed upon project description as contained herein, or as 
revised, including Casitas’ General Conditions (Part B) including insurance 
requirements. 

 
 
 
 



 

 
 
J. PAYMENT 
 
 
Casitas shall only accept one (1) payment request from the selected Contractor. 
Invoices shall contain a purchase order number and fully define the work components 
completed. No advance payment or deposit will be paid. Retention shall be held by the 
District, in accordance with the District’s General Conditions attached hereto. Casitas 
reserves the right to require the firm to submit a certified payroll for all employees 
covered by prevailing wage requirements. 
 
 
CASITAS CONTACT 
 
Michael Shields 
Treatment Plant Supervisor    
1055 N. Ventura Avenue 
Oak View, Ca 93022     
mshields@casitaswater.com 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:mshields@casitaswater.com


 

                                                      BIDDING SHEET 
FILTER MEDIA REMOVAL AND CLEANING (FILTER #6) 

 
Schedule of prices for all work, materials, labor and site cleanup for the above-mentioned project in 
accordance with this proposal. Any item not specifically mentioned shall be considered incidental to the 
item to which it pertains. The bidder shall list prices for all bid items. Bids received which do not list prices 
in succession may be rejected. 
 

Bid 
Item # 

Quantity 
& Unit 

 
Description & Price in Words 

Amount 
$ 

1 LS Remove, store, clean, and re-install the filter media 
for the lump sum of  ___________________ Dollars 

 

2 81 CF Provide and install supplemental garnet filter  media 
(30-40 mesh) for a unit cost of  ___________ dollars 
per cubic foot 

 

3 180 CF Provide and install supplemental anthracite filter 
media (1.0 – 1.1mm) for a unit cost of  ___________ 
dollars per cubic foot 

 

  TOTAL BASE BID AMOUNT  (Items 1-3) $ 
The above quantities are based on a lump sum or unit price; measurement and payment for each bid item 
per the specifications.  Bidder will not be released on account of errors.  When a discrepancy occurs 
between the written price and the number listed, the written price shall govern.  Bid amounts will be 
determined by the total for base bid items 1-3.  The Bidder understands that the District reserves the right 
to reject any or all bids and to waive any formalities in the bidding.   

 
 
Date:  _____________________   BIDDER: ________________________________________________ 

 
By:  ________________________________________________________ 

 
Title: __________________________________ Telephone Number: ______________________ 

 
  License # ______________________________ Date License Expires: ____________________ 
 
             DIR License # __________________________  Date License Expires: ____________________ 
 

 
(CORPORATE SEAL)  
  
                                          License Classifications: __________________________________________ 

 
                                           Fax: __________________   Email: ________________________________ 

 
                                           Address: _____________________________________________________ 
   
                                                          _____________________________________________________ 



 

                                                               BIDDING SHEET 
                                          BIDDERS PLAN FOR CONSTRUCTION 
 
 

1. The filter #6 pressure vessel and site location for the proposed work was 
examined on _____________________________(date)  
 

2. By: _____________________________________________________________  
       (Name and title) on behalf of the bidder. 

 
3. Explain briefly your plan and tentative schedule for performing the proposed 

work. 
 
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  



 

 
BIDDER'S STATEMENT OF SUBCONTRACTORS 

 
The bidder is required to state the name and address of each subcontractor who will 
perform work in an amount in excess of one-half (2) of one percent (1%) of the total bid 
price and the portion of the work which each subcontractor will do. 

 
The undersigned submits herewith a list of subcontractors whom they propose to 
employ on the work, with the proper firm name and business address of each and a 
statement of the work or bid item which will be done by each subcontractor. 
 

Subcontractor Portion of Work 

Location and Place of Business 

License No. Expiration Date: / / Phone ( ) 
 

Subcontractor Portion of Work 

Location and Place of Business 

License No. Expiration Date: / / Phone ( ) 
 

Subcontractor Portion of Work 

Location and Place of Business 

License No. Expiration Date: / / Phone ( ) 
 

Subcontractor Portion of Work 

Location and Place of Business 

License No. Expiration Date: / / Phone ( ) 
 

Subcontractor Portion of Work 

Location and Place of Business 

License No. Expiration Date: / / Phone ( ) 

 
Signed: 



 
BIDDER'S QUESTIONNAIRE 

 
 

INSTRUCTIONS 
 
 

Pending award of a contract to the lowest bidder, Casitas requires bidders to submit a statement 
of their technical ability and experience.  Casitas reserves the right to require a statement of the lowest 
bidder’s current financial condition (Part IV attached) prior to award of the contract. 
 

Each bidder shall be required to complete the attached Bidder's Questionnaire with the exception 
of Part IV.   



Bidder’s Questionnaire (Continued) 
 
 
 
PART I - BIDDER'S STATEMENT OF TECHNICAL ABILITY AND EXPERIENCE 
 
A.  History of Bidder 
 
1.  Total years of organization doing business. _____________________________________________ 
 
2.  Has your organization done business under another name?  Yes _______ No_______ 
 
    If yes, state name and address of organization(s) and/or names and addresses of owners or principals. 
 
    _______________________________________    __________________________________ 
 
    _______________________________________    __________________________________ 
 
    _______________________________________    __________________________________ 
 
    _______________________________________    __________________________________ 
 
3.  List all principals, owners, partners and stockholders owning more than 10 percent of a corporation. 
 
                         Name                                          Name 
 
    _______________________________________    __________________________________ 
 
    _______________________________________    __________________________________ 
 
    _______________________________________    __________________________________ 
 
    _______________________________________    __________________________________ 
 
4.  State the name of your organization's Responsible Managing Employee or Officer. 
 

 
 Name 

 
State Contractor's License No. 

 
 Classification 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 



Bidder’s Questionnaire (Continued) 
 
 
 
 
 
 
 
5.  List all jobs for which you were either sued by the owner or you sued the owner within the past ten (10) years.  
Give name of suit, court and number and disposition thereof. 
 

 
 Name of Suit 

 
 Court and Number 

 
 Disposition 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
6.  List all jobs for which you asked extra compensation of more than 25 percent of the original contract price. 
 

 
 Name of Owner 

 
 Address 

 
 Result 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 



Bidder’s Questionnaire (Continued) 
 
 
 
B.  Experience 
 

List all of the jobs in which your organization has been involved during the last five years where the 
predominant type of construction is similar to this job. 
 
1.  Project Completion Date(1)___________________________________________________________________ 
 
    Value of Contract(2)________________________________________________________________________ 
 
    General Description of Work(3) ___________________________________________________________________________________________________  
 
    Name and Address of Owner_________________________________________________________________  
 
    _________________________________________________________________________________________ 
 
    Party to Contact____________________________________________________________________________  
 
    Phone Number____________________________________________________________________________  
 
    State whether organization was prime, joint venture, sub or other:_____________________________________ 
 
   _________________________________________________________________________________________ 
                                                                                                                                                                  
 
2.  Project Completion Date____________________________________________________________________ 
 
    Value of Contract __________________________________________________________________________  
 
    General Description of Work_________________________________________________________________  
 
    Name and Address of Owner_________________________________________________________________  
 
    _________________________________________________________________________________________ 
 
    Party to Contact____________________________________________________________________________                                                                                                                                      
 
    Phone Number____________________________________________________________________________  
 
    State whether organization was prime, joint venture, sub or other:_____________________________________  
 
    _________________________________________________________________________________________ 
 
 
 
(1) Project Completion Date - If current, state current; if incomplete, state incomplete. 
(2) Value of Contract is the total amount of money paid for your work, including all settlements or judgements. 
(3) General Description of Work should indicate the predominant type of construction; i.e., water pipeline, 

paving, earthwork, and sewer, pump plant, etc. 



Bidder’s Questionnaire (Continued) 
 
 
 
3.  Date of Project______________________________________________________________________________ 
 
    Value of Contract_____________________________________________________________________________  
 
    General Description of Work ____________________________________________________________________ 
 
    Name and Address of Owner____________________________________________________________________  
 
    ___________________________________________________________________________________________    
 
    Party to Contact                                                                     Phone Number_________________________________  
 
    State whether organization was prime, joint venture, sub or other:________________________________________           

___________________________________________________________________________________________ 

 

4.  Date of Project______________________________________________________________________________ 

 
    Value of Contract_____________________________________________________________________________  
 
    General Description of Work____________________________________________________________________  
 
    Name and Address of Owner____________________________________________________________________  
 
                                                                                                                                                                             
    Party to Contact                                              Phone Number___________________________________________  
 
    State whether organization was prime, joint venture, sub or other:________________________________________  

    ___________________________________________________________________________________________ 

 
5.  Date of Project______________________________________________________________________________  
 
    Value of Contract_____________________________________________________________________________  
 
    General Description of Work____________________________________________________________________ 
 
    Name and Address of Owner ____________________________________________________________________  
 
                                                                                                                                                                                   
    Party to Contact                                                                    Phone Number_________________________________  
 
    State whether organization was prime, joint venture, sub or other_________________________________________                                                                                                                                                                             



 

PART II - CONTRACTOR'S STATE LICENSE 
 
 
1.  List all Contractor's State Licenses issued to your organization or to any of your principals. 
 

 
Name of License 

Holder 

 
 Position in Organization 

 
 License No. 

 
 Classification 

 
 Date of 
 Expiration 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
2.  Has your organization or any of the license holders in your organization been refused the issuance of a State 
Contractor's License or been disciplined by the State Contractor's Board? Yes (  )  No  (  ) 
                                                                                                                                                                        If yes, 
please explain.______________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________



 

PART III – CONTRACTOR’S SAFETY RECORD 
 
1. List your firm’s experience modification rate (EMR) for the last 3 years.  The EMR is available from 
your Worker’s Compensation Insurance firm.  This is only required from Firms with Worker’s 
Compensation Insurance premiums in excess of $50,000. 
 
__________________________________________________________________________     
Year  EMR   Year  EMR   Year  EMR 
 
2. List your firm’s Recordable Incident Rate (RIR) for the last 3 years. Incident Rate information is 
available from your OSHA 200/300 Log and from your insurance carrier. 
 
 Total number of recordable incidents x 200,000  = RIR 
                        Total employee hours worked 
 
 
__________________________________________________________________________ 
Year   RIR  Year   RIR  Year  RIR 
 
3. List your firm’s Lost Time Incident Rate (LTIR) for the last 3 years.  Incident Rate information is 
available on your OSHA 200/300 Log and from your insurance carrier. 
 

Total number of lost time incidents x 200,000  = LTIR 
Total employee hours worked 

 
 
_________________________________________________________________________ 
Year   LTIR  Year   LTIR  Year  LTIR 
 
Casitas has established the following requirements for this project: 
 
 EMR – None greater than 1.2 over the last 3 years 
 
 RIR -   None greater than 9 over the last 3 years 
 
 LTIR – None greater than 4 .5 over the last 3 years 
 
4. Do you have a written safety program that includes hazardous communications?  YES / NO 

 
5. Do you have a substance abuse policy? YES / NO 
 
6. Do all new employees complete safety orientation before performing any work activities? YES / NO 
 
7. Do you conduct jobsite safety inspections? YES / NO 
 
8. Do you conduct and document post accident investigations? YES / NO 
 
 
 
 
 



 

PART IV - FINANCIAL RESPONSIBILITY (To be Completed only if Requested by Casitas) 
 
1.  Submit your most recent audited financial statement or financial data or other information and references 
sufficiently comprehensive to permit an appraisal of your current financial condition. 
 
2.  Submit your most recent balance sheet and profit and loss statement. 
 
I certify under penalty of perjury that the foregoing is true and correct. 
 
 
 __________________________________________  
 Name of Organization 
 
 

    By: _______________________________________ 
        
      Title: ______________________________________ 
  

    Date: ______________________________________    
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 SPECIFICATIONS 
 Part B - General Conditions 
 
1. Definitions.   
 

(a) Whenever the words defined in this article occur in these Specifications, or in any other 
contract document, they shall have the meaning here defined: 
 

(b) The word "specifications" shall include these General Conditions, the Special Conditions 
and the applicable portions of the Standard Specifications.  The form of these Specifications is intended to 
provide for all of the work performed for Casitas Municipal Water District. 
 

(c) The word "District" shall mean the Casitas Municipal Water District. 
 

(d) The word "Board" shall mean the Board of Directors of the Casitas Municipal Water 
District. 
 

(e) The words "General Manager" shall mean the person holding the position or acting in the 
capacity of General Manager of the Casitas Municipal Water District. 
 

(f) The word "Engineer" shall mean the General Manager, or his duly authorized representative. 
 

(g) The word "Contractor" shall mean the Contractor in the agreement for the construction of 
the work and/or the furnishing of materials and/or equipment herein specified, the legal representative, or 
the agent of said party. 
 

(h) The word "Subcontractor" shall mean one who, as a subcontractor, performs at the site of the 
work some part of the Contractor's obligation, the legal representative, or the agent therefor. 
 

(i) The words "Standard Specifications" shall mean the provisions of the latest edition of the 
Standard Specifications for Public Works Construction (SSPWC) with all supplements, prepared and 
promulgated by the Southern California Chapters of the American Public Works Associated and Associated 
General Contractors of America.  Part one of the SSPWC is hereby deleted. 
 
2. Contract Documents. 
 

(a) The Notice Inviting Bids, Instructions to Bidders, Proposal Bonds, Specifications and 
Drawings, with the Agreement, supplemental notices, Notice to Proceed, permits and change orders shall be 
considered as incorporated in the contract.  The contract documents are complementary, and what is called 
for in one shall be as binding as if called for by all.  The intent of the contract documents is to provide for 
the execution and completion of a finished piece of work.  The Contractor shall provide all labor and 
services and furnish all materials and equipment as necessary, except those items definitely stipulated in the 
Specifications or Drawings to be furnished by the District.  Anything shown in the Drawings and not the 
Specifications, or in the Specifications and not the Drawings, shall be performed by the Contractor as 
though shown in both the Drawings and the Specifications. 
 

(b) The Drawings and the Specifications show conditions as they exist, to the best knowledge 
and belief of the District. The Contractor shall not be relieved of any liability or responsibility under this 
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contract, and the district or any of its officers shall not be liable for any loss sustained by the Contractor 
because of any variation between conditions as shown on the Drawings and the actual conditions revealed 
during the progress of the work, except as provided in Section 4215 of the Government Code. 
 
3. Precedence of Contract Documents.  
 

(a) Should conflicts occur between Contract Documents, the document highest in precedence 
shall control.  The precedence shall be: 
 

(1) Permits from other agencies as may be required by law. 
(2) Proposal. 
(3) Special Conditions and Measurement and Payment. 
(4) Technical Conditions. 
(5) General Conditions 
(6) Contract Drawings. 
(7) Standard Plans. 
(8) Standard Specifications. 
(9) Reference Specifications. 

 
(b) Change orders, supplemental agreements and approved revisions to plans and specifications 

will take precedence over documents listed above.   Detailed plans shall have precedence over general 
plans. 
 
4. Indemnification of District.  Contractor shall indemnify and hold harmless and defend the United 
States Bureau of Reclamation, the District, their directors, employees, agents or volunteers, and each of 
them from and against: 
 

(a) Any and all claims, demands, causes of action, damages, costs, expenses, losses or liabilities, 
in law or in equity, of every kind and nature whatsoever for, but not limited to, injury to or death of any 
person including District and/or Contractor, or any directors, officers, employees, agents or volunteers of 
District or Contractor, and damages to or destruction of property of any person, including but not limited to, 
District and/or Contractor and their directors, officers, employees, agents or volunteers, arising out of or in 
any manner directly or indirectly connected with the work to be performed under this agreement, however 
caused, regardless of any negligence of District or its directors, officers, employees, agents or volunteers, 
except the sole negligence or willful misconduct or active negligence of District or its directors, officers, 
employees, agents or volunteers. 
 

(b) Any and all actions, proceedings, damages, costs expenses, penalties or liabilities, in law or 
equity, of every kind or nature whatsoever, arising out of resulting from, or on account of the violation of 
any governmental law or regulation, compliance with which is the responsibility of Contractor. 
 

Contractor shall defend, at Contractor's own cost, expense and risk, any and all such aforesaid suits, 
actions or other legal proceedings of every kind that may be brought or instituted against District or 
District's directors, officers, employees, agents or volunteers. 

 
Contractor shall pay and satisfy any judgment, award or decree that may be rendered against District 

or its directors, officers, employees, agents or volunteers, in any such suit, action or other legal proceeding. 
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Contractor shall reimburse District and its directors, officers, employees, agents and/or volunteers, 
for any and all legal expenses and costs incurred by each of them in connection therewith or in enforcing 
the indemnity herein provided. 
 

Contractor agrees to carry insurance for this purpose as set out in the specifications. 
 
5. Insurance. 
 
(A) Contractor shall provide and maintain the following commercial general liability and automobile 
liability insurance: 
 

(1) Coverage for commercial general liability and automobile liability insurance shall be at least 
as broad as the following: 
 

a. Insurance Services Office Commercial General Liability coverage (Occurrence Form 
CG 0001). 

 
b. Insurance Services Office Form Number CA 0001 (ed. 1/87) covering Automobile 

Liability, Code 1 (any auto). 
 

(2) The Contractor shall maintain limits no less than the following: 
 

a. General Liability.  One million dollars ($1,000,000) per occurrence for bodily injury, 
personal injury and property damage.  If Commercial General Liability Insurance or 
other form with a general aggregate limit is used, either the general aggregate limit 
shall apply separately to the project/location (with the ISO CG 2501 or insurers 
equivalent endorsement provided to the district) or the general aggregate limit shall 
be twice the required occurrence limit. 

 
b. Automobile Liability.  One million dollars ($1,000,000 per accident for bodily injury 

and property damage combine single limit. 
 

(3) The general liability and automobile liability policies are to contain, or be endorsed to 
contain the following provisions: 
 

a. The United States Bureau of Reclamation, Casitas Municipal Water District, their 
directors, officers, employees, agents and volunteers are to be covered as insureds as 
respects: liability arising out of activities performed by or on behalf of the 
Contractors, products and completed operations of the Contractor;  premises owned, 
occupied or used by the Contractor; or automobiles owned, leased, hired or borrowed 
by the Contractor.  The coverage shall contain no special limitations on the scope of 
protection afforded to the United States Bureau of Reclamation, Casitas Municipal 
Water District, its directors, officers, employees, agents and volunteers. 

 
b. For any claims related to this project, the Contractor's insurance shall be primary 

insurance as respects the United States Bureau of Reclamation, Casitas Municipal 
Water District, their directors, officers, employees, agents and volunteers.  Any 
insurance or self-insurance maintained by the United States Bureau of Reclamation, 
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Casitas Municipal Water District, their directors, officers, employees, agents and 
volunteers shall be excess of the Contractor's insurance and shall not contribute with 
it. 

 
c. Any failure to comply with reporting or other provisions of the policies including 

breaches of warrantees shall not affect coverage provided to the Unites States Bureau 
of Reclamation, Casitas Municipal Water District, their directors, officers, 
employees, agents and volunteers. 

 
d. The Contractor's insurance shall apply separately to each insured against whom claim 

is made or suit is brought, except with respect to the limits of the insurer's liability. 
 

e. Each insurance policy required by this clause shall be endorsed to state that coverage 
shall not be suspended, voided, canceled by either party, reduced in coverage or in 
limits except after thirty (30) days prior to written notice by certified mail, return 
receipt requested, has been given to Casitas Municipal Water District. 

 
f. Such liability insurance shall indemnify the Contractor and his subcontractors against 

loss from liability imposed by law upon, or assumed under contract by, the 
Contractor or his subcontractors for damages on account of such bodily injury 
(including death), property damage, personal injury and completed operations and 
products liability.  Such insurance shall be provided on a policy written by 
underwriters through an agency satisfactory to the District (see Section 4-08.05), 
which includes a cross-liability clause, and covers bodily injury and property damage 
liability, owned and non-owned vehicles and equipment, blanket contractual liability 
and completed operations liability.  Such liability insurance shall include explosion, 
collapse, underground excavation and removal of lateral support.  The United States 
Bureau of Reclamation, Casitas Municipal Water District, their directors, officers, 
employees agents and volunteers shall be named as additional primary insured on any 
such policies.  An additional insured endorsement (ISO CG 2010 or equivalent) 
(modified to include provisions 2-5 above) and a certificate of insurance (Accord 
Form 25-S or equivalent), shall be provided to the District. 

 
(4) Any deductible or self-insured retention must be declared to and approved by the District.  

At the option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects the United States Bureau of Reclamation, Casitas Municipal Water District, their 
directors, officers, employees, agents and volunteers; or the Contractor shall procure a bond guaranteeing 
payment of losses and related investigations, claim administration and defense expenses. 
 

(5) Insurance is to be placed with insurers having a current A.M. Best's rating of no less than 
A:VII or equivalent. 
 

(6) The Contractor shall not commence work under this contract, nor allow any subcontractor to 
commence work on this subcontract, until he has secured all insurance required under the section and has 
filed with the District, certificates of insurance in the amounts specified.  Such certificates shall contain a 
provision that they may not be called without at least thirty (30) days' written notice to the District. 
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(B) Worker's Compensation Insurance. 
 

(1)  By his signature hereunder, Contractor certifies that he is aware of the provisions of Section 
3700 of the Labor Code which require every employer to be insured against liability for worker's 
compensation or to undertake self-insurance in accordance with the provisions of that code, and he will 
comply with such provisions before commencing the performance of the work of this contract. 
 

(2) The Contractor shall maintain, and shall cause all subcontractors he may employ to maintain 
adequate workers compensation insurance under the laws of the State of California for all labor employed 
by them, directly or indirectly, in the execution of the work.  The Contractor and all subcontractors shall file 
with the District certification of such workers compensation insurance prior to beginning construction. 
 
(C) Evidences and Cancellation of Insurance. 
 

(1) Prior to execution of the contract, the Contractor shall file with the District evidence of 
insurance from an insurer or insurers certifying to the coverage of all insurance required herein.  Such 
evidence shall include the ISO CG 2010 (or insurer's equivalent) signed by the insurer's representative and 
certificate of insurance (Accord Form 25-S or equivalent).  All evidence of insurance shall be certified by a 
properly authorized officer, agent or qualified representative of the insurer and shall certify the names of the 
insured, any additional primary insurers, where appropriate, the type and amount of the insurance, the 
location and operations to which the insurance applies, the expiration date, and that the insurer will give by 
certified mail, written notice to the District at least thirty (30) days prior to the effective date of any 
cancellation, lapse or material change in the policy. 
 

(2) The Contractor shall, upon demand of the District, deliver to the District all such policy or 
policies of insurance and the receipts for payment or premiums thereon; and should the Contractor neglect 
to obtain and maintain in force any such insurance or deliver such policy or policies and receipts to the 
District, then is shall be lawful for the District to obtain and maintain such insurance, and the Contractor 
hereby appoints the District his true and lawful attorney-in-fact to do all things necessary for this purpose.  
All money paid by the District for insurance premiums under the provisions of this article shall be charged 
to the Contractor.   
 
6. Bonds.  
 

(a) Payment Bond.  The successful bidder shall file with the District a surety bond to be 
approved by the District in a sum of not less than one hundred percent (100%) of the total amount payable 
by the terms of the contract, conditional as provided by Section 3247 of the Civil Code. 

 
(b) Performance Bond. 
 

(1) The successful bidder shall also file with the District a surety bond, to be approved 
by the District in a sum of not less than one hundred percent (100%) of the total 
amount payable by the terms and conditions of the Contract.  Pursuant to Public 
Contract Code Section 22300, at the request and expense of the Contractor, securities 
equivalent to the amounts withheld by the District to ensure performance under this 
contract, shall be deposited with the District.  The District shall pay such monies to 
the Contractor upon satisfactory completion of the contract.  Securities eligible for 
investment under this section shall include those listed in Government Code Section 
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16430, or bank or savings and loan certificates of deposit.  The Contractor shall be 
the beneficial owner of any securities substituted for monies withheld and shall 
receive any interest thereon.  If the securities to be deposited by the Contractor 
pursuant to this provision are in registered form, the registration shall be transferred 
to the District. 

 
(2) Maintenance and Guarantee.  The Contractor hereby guarantees that the entire work 

constructed by him under the Contract will meet fully all requirements thereof as to 
quality of workmanship and of materials furnished by him.  The Contractor hereby 
agrees to make, at his own expense, any repairs or replacement made necessary by 
defects in material or workmanship supplied by him that becomes evident within one 
year after the date of final payment, and to restore to full compliance with the 
requirements of these Specifications, any part of the work which, during said one 
year period, is found to be deficient with respect to any provision of the 
Specifications.  The Contractor shall make all repairs and replacement promptly upon 
receipt of written orders from the Engineer to do so.  If the Contractor fails to make 
the repairs and replacements promptly, the District may do the work and the 
Contractor and his Surety shall be liable to the District for the cost thereof. 

 
(c) Each of said bonds shall be executed by the Contractor and a corporate surety licensed in the 

State of California.  If the amount payable under terms of the Contract exceeds the original bid because of 
additional quantities and/or the issuance or change orders, said surety shall be required to cover the 
additional amount. 
 
7. Additional Surety.  If, during the continuance of the Contract, any of the sureties upon the faithful 
performance bond, in the opinion of the Engineer, are or become insufficient, he may require additional 
sufficient sureties, which the Contractor shall furnish to the satisfaction of the Engineer within 15 days after 
notice, and in default thereof, the contract may be suspended and the work completed as provided in 
Section 21 hereof. 
 
8. Assignment Forbidden.  The Contractor shall not assign, transfer, convey or otherwise dispose of 
this Contract, nor of his right, title or interest in any part thereof, nor any of the monies to become due and 
payable under the Contract, in any manner without the previous consent in writing of the Engineer.  If the 
Contractor shall, without such written consent, assign, transfer, convey or otherwise dispose of any part of 
this Contract, or of any of the monies to become due and payable under the Contract, the District may, at its 
option, terminate the Contract according to Section 21 of these General Conditions. The District shall 
thereupon be relieved from all liability to the Contractor, and to his assignee or transferee. 
 
9. Time and Order of Work.  The Contractor shall at all times employ such personnel, and provide 
such services, materials and equipment as will be sufficient, in the opinion of the Engineer, to complete the 
work or any separable portions thereof according to a progress schedule, and within the time limit fixed by 
the Contract.  If the Contractor should fail to maintain adequate progress, he may be required to employ 
additional personnel, and provide additional services, materials and equipment, and to modify his plans and 
procedure in such manner as to ensure completion of the work within the time limit fixed by the Contract.  
This provision shall not be the exclusive remedy of the District. 
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10. Protests.  If the Contractor considers any of the work demanded of him to be outside the 
requirements of the Contract, or if he considers any order or ruling of the Engineer or any duly authorized 
representative to be unfair, he shall immediately ask for written instructions or divisions, whereupon he 
shall proceed without delay to perform the work or conform to the order or ruling; but unless the Contractor 
finds such instructions or divisions satisfactory, he shall, within ten (10) days after receipt of same, file a 
written protest with the Engineer, stating clearly and in detail his objections and the reasons therefor.  
Except for such grounds for protest or objections as are made of record in the manner specified and within 
the time stated herein, the Contractor hereby waives all grounds for protests or objections to the order, 
rulings, instructions, or decisions of the Engineer, and hereby agrees that as to all matters not included in 
such protest, the order, instructions and decisions of the Engineer shall be final and conclusive. 
 
11. Authority of the Engineer. The work shall be observed by the Engineer to determine that the 
work is being completed according to the plan, specifications and design and planning concepts.  The 
Contractor shall be responsible for the supervision of construction processes, site condition, operation, 
equipment, personnel and the maintenance of a safe place to work or any safety in, on or about the work site 
until such time as the District files a Notice of Completion.  The Engineer, however, reserves the right to 
determine the adequacy of the Contractor's method, plant, and appurtenance to determine in all cases the 
amount, quality, acceptability and fitness of the work and material to be provided under the Contract, to 
determine all questions in relation to said work and construction thereof, and to decide in all cases any 
question which may arise concerning the fulfillment of this Contract by the Contractor.  Should any 
discrepancy appear or any misunderstanding arising as the import of anything contained in the 
Specifications or Drawings, the matter shall be referred to other Engineer and his decision shall be binding 
on the Contractor.  Any differences or conflicts which may arise between the Contractor and other 
contractors performing work for the District shall be adjusted to the satisfaction of the Engineer. 
 
12. Right of Way and Encroachment. 
 

(a) Except as otherwise stated in the Special Conditions, the right of way for the work to be 
constructed under these Specifications will be provided by the District.  This shall not be interpreted as 
giving the Contractor exclusive occupancy of the right of way provided.   When the work to be performed is 
located within State Highway, County or Southern Pacific Railroad rights of way, or within a water course 
which is under the jurisdiction of the Ventura County Flood Control District, the Contractor will be 
required to obtain construction permits from those agencies in his own name. 
 

(b) Right of way to be furnished by the District for construction operations and other purposes 
will be specifically shown on the Drawings or provided for in the Detailed Specifications.  Should the 
Contractor find it necessary to use any additional lands during the construction of the work, he shall provide 
for the use of such lands at his own expense. 
 
13. Errors or Discrepancies Noted by Contractor.  
 

(a) If the Contractor, either before commencing work or during the work, finds any discrepancy 
between these Specifications and Drawings, or between either of them an the physical conditions at the site 
of the work, or finds any error or omission in any of the Drawings or in any survey, he shall promptly notify 
the Engineer in writing of such discrepancy, error, or omission.  If the Contractor observes that any 
drawings or specifications are at variance with any applicable law, ordinance, regulations, order or degree, 
he shall promptly notify the Engineer, in writing, of such conflict. 
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(b) The Engineer, upon receipt of any such notice, shall promptly investigate the circumstances 
and give appropriate instructions to the Contractor.  Until such instructions are given, any work doe by the 
Contractor, either directly or indirectly after his discovery of such error, discrepancy or conflict, will be at 
his own risk and he shall bear all costs arising therefrom. 
 
14. Extra Work. 
 

(a) If, during the performance of the Contract, it shall, in the opinion of the Engineer, become 
necessary or desirable, for the proper completion of the contract, to order work done or materials or 
equipment furnished which, in the opinion of the Engineer, are not susceptible of classification under the 
bid items, the Contractor shall do and perform such work and furnish such materials and equipment as extra 
work, as hereinafter provided.  All extra work shall be ordered in writing before it is started.  No extra work 
shall be paid for unless ordered in writing. 
 

(b) Extra work will ordinarily be paid for at a lump sum or unit price agreed upon in writing by 
the Engineer and the Contractor before the extra work shall be ordered. 
 

(c) When the price of the extra work cannot be agreed upon, the District will pay for the extra 
work based on the accumulation of costs as provided in subsections (d) through (I).  The failure of the 
Contractor to comply with the requirements of this section shall deem the Engineer to establish costs as he 
deems reasonable. 
 

(d) At the close of each working day, the Contractor shall submit a daily report to the Engineer, 
on forms approved by the District, together with applicable delivery tickets, listing all labor, materials, and 
equipment involved for that day, and for other services and expenditures when authorized.  An attempt shall 
be made to reconcile the report daily, and it shall be signed by the Engineer and the Contractor.  In case of 
disagreement, pertinent notes shall be entered by each party to explain points which cannot be resolved 
immediately.  Each party shall retain a signed copy of the report.  Reports by subcontractors or others shall 
be submitted through the prime contractor.  Said reports shall contain the following information: 
 

(1) The names of workers, classification and hours worked; 
 

(2) A description and the amount of materials used; 
 

(3) The type of equipment, size, identification number and hours of operation, including 
loading and transportation if available; 

 
(4) Other services and expenditures shall be described in such detail as the District may 

require. 
 

(e) The costs of labor will be the actual cost for wages prevailing locally for each craft or type of 
worker at the time the extra work is done, plus employer payments of payroll taxes and insurance, health 
and welfare, pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or 
local laws, as well as assessment or benefits required by lawful collective bargaining agreements.  The use 
of a labor classification which would increase the extra work costs will not be permitted unless the 
Contractor establishes the necessity for such additional costs.  Labor costs for equipment operators and 
helpers shall be reported only when such costs are not included in the invoice for equipment rental. 
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(f) The cost of materials reported shall be at invoice or lowest current price at which such 
materials are locally available and delivered to the job site in the entities involved, plus sales tax, freight 
and delivery.  The District reserves the right to approve material sources of supply, or to supply materials to 
the Contractor if necessary for the progress of the work.  No markup shall be applied to any material 
provided by the District. 
 

(g) No payment will be made for the use of tools which have a replacement value of $100 or 
less.  Regardless of ownership, the rates to be used in determining equipment rental costs shall not exceed 
listed rates prevailing locally at equipment rental agencies or distributors, at the time the work is performed. 
If local rental costs are unavailable, the Contractor shall submit his costs to operate the equipment compiled 
and signed by a Certified Public Accountant.  The rental rates paid shall include the cost of fuel, oil, 
lubrication, supplies, small tools, necessary attachments, repairs and maintenance of any kind, depreciation, 
storage, insurance and all incidentals.  Necessary loading and transportation costs for equipment used on the 
extra work shall be included.  If equipment is used intermittently and, when not in use, could be returned to 
its rental source at less expense to the District than holding it at the work site, it shall be returned, unless the 
Contractor elects to keep it at the work site at no expense to the District.  All equipment shall be acceptable 
to the Engineer, in good working condition, and suitable for the purpose for which it is to be used.  
Manufacturer's ratings and manufacturer's approved modifications shall be used to classify equipment, and 
it shall be powered by a unit of at least the minimum rating recommended by the manufacturer.  The 
reported rental time of the equipment already at the job site shall be the duration of its use on the extra 
work, plus the time required to move it from its previous site and back or to a closer site. 
 

(h) The District may authorize other items which may be required on the extra work.  Such 
items include labor, services, material, and equipment which are different in their nature form those 
required for the work specified in the Contract which are of a type not ordinarily available from the 
Contractor or any of the subcontractors.  Invoices covering all such items in detail shall be submitted with 
the request for payment. 
 

(i) Vendors' invoices for material, equipment rental, and other expenditures, shall be submitted 
with the request for payment.  If the request for payment is not substantiated by invoices or other 
documentation, the District may establish the cost of the item involved at the lowest price which was 
current at the time of the report. 
 

(j) The following percentage shall be added to the Contractor's costs and shall constitute the 
markup for all overhead and profits: 
 

Labor     10% 
Materials    10% 
Equipment Rental   10% 
Other Items and Expenditures  10% 

 
To the sum of the costs and markups provided for in this subsection, one percent (1%) shall be 

added as compensation for bond and liability insurance. 
 

(k) When all or any part of the extra work is performed by any of the Contractor's 
subcontractors, the markups established in Subsection (14)(j) shall be applied to the subcontractor's actual 
cost of such work, to which a markup of five percent (5%) on the subcontracted portion of the extra work 
may be added by the prime contractor. 
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(1) Any extra work performed hereunder shall be subject to all of the provisions of the Contract 

and the Contractor's sureties shall be bound with reference thereto as under the original Contract. 
 
15. Changed Conditions. 
 

(a) The Contractor shall notify the Engineer in writing of the following work site conditions, 
hereinafter called changed conditions, promptly upon their discovery and before they are disturbed: 
 

(1) Subsurface or latent physical conditions differing materially from those represented 
in the Contract; and 

 
(2) Unknown physical conditions of an unusual nature differing materially from those 

ordinarily encountered and generally recognized as inherent in the character of the 
work being performed. 

 
(3) Material that the Contractor believes may be material that is hazardous waste, as 

defined in Section 25117 of the Health and Safety Code, that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with provisions 
of existing law. 

 
(b) The Engineer will promptly investigate conditions when notified of any conditions which 

appear to be changed conditions.  If the Engineer determines that the conditions are changed conditions and 
that they will materially increase or decrease the costs of any portion of the work, a change order will be 
issued adjusting the compensation for such portion of the work.  If the Engineer determines that conditions 
of which he/she has been notified by the Contractor do not justify an adjustment in compensation, the 
Contractor will be so advised in writing.  Should the Contractor disagree with such determination, he may 
submit a protest to the Engineer, as provided in Section 10 of these General Conditions. 
 

(c) If the Engineer determines that the conditions are changed conditions and that they will 
materially affect the performance time, the Contractor, upon submitting a written request, may be granted 
an extension of time subject to the provisions of Section 22. 
 

(d) The Contractor's failure to give notice of changed conditions promptly upon their discovery 
and before they are distributed shall constitute a waiver of all claims in connection therewith. 
 
16. Disputed Work. 
 

(a) If unable to reach agreement under any of the foregoing procedures, the District may direct 
the Contractor to proceed with the work.  Payment shall be as later determined by arbitration, if District and 
Contractor agree thereto, or as fixed in a court of law. 
 

(b) Although not to be construed as proceeding under extra work provisions, the Contractor 
shall keep and furnish records of disputed work according to Section 14.  
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17. Legal Action by Contractor. 
 

(a) No legal action shall be commenced against the District concerning the Contract until any 
dispute or decision of the Engineer has been appealed and denied by the District's Board of Directors.  The 
Board's refusal to consider or failure to consider a written appeal within thirty (30) calendar days after 
receipt shall be deemed denial of such appeal. 
 

(b) Prior to submitting any appeal to the Board, the Contractor shall exhaust his administrative 
remedies by attempting to resolve his dispute with the District's staff in the following sequence: 
 

Construction Inspector 
District Engineering 
General Manager 
Board of Directors 

 
(c) Should any of the listed persons fail to consider a request by the Contractor for 

reconsideration of a decision within three (3) working days after receiving written request to do so, the 
Contractor may proceed directly to the next person in the list. At the option of the District, the person to 
whom the request for reconsideration is directed may elect to take such request to a higher level and the 
Contractor's request shall be deemed to be properly submitted to such higher level. 

 
 (d) Nothing in this subsection shall be considered as relieving the Contractor from his duties 

required by the Contract documents. 
 
18. Changes. 
 

(a)  If either the Engineer or the Contractor, because of conditions which develop during the 
progress of the work, finds it impracticable to comply strictly with these Specifications, the Engineer may 
prescribe a modification of requirements or methods of work.  For such proposes, the Engineer may, any 
time during the life of the Contract, by written order, make such changes, as he shall find necessary, in the 
design, engineer, grade, form, location, dimensions, plan, or material of any part of the work or equipment 
to be furnished.  If such changes increase or diminish the quantity of work to be done, they shall not 
constitute the basis for a claim for damages or anticipated profits in the work that may be dispensed with; 
provided that if such changes or alterations render useless any work already done or materials already 
furnished or used in the work, the Engineer shall make reasonable allowance therefore, which action shall 
be binding upon both parties. 
 

(b) In case of increasing or decreasing of work, the total amount of work actually done or 
materials or equipment furnished shall be paid for according to the unit price established for such work 
under the contract, wherever such unit price has been established.  In the event no prices are named in the 
Contract but cover such changes or alterations, the cost of such changes shall be determined as provided in 
Section 14(c). 
 
 
19. Discovery of an Unknown Utility. 
 

(a) The Contractor's attention is directed to Section 4215 of the Government Code which 
provides that the district assumes the responsibility for the removal, relocation or protection of the existing 
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utilities located on the site of any construction project if such utilities are not identified by the District in the 
plans and specifications made a part hereof. 
 

(b) If the Contractor, while performing the Contract, discovers utility facilities not identified by 
the District in the Contract plans and specifications, the Contractor shall immediately notify the District.  
The Contractor shall not be assessed liquidated damages for delay in completion of the project, which such 
delay is caused by the failure of the District or the owner of the utility to provide for removal or relocation 
of the exiting utility facilities. 
 

(c) In the event that the discovery of said utility facilities may cause extra work, the Contractor 
is required to obtain written authorization to change or modify the work according to Sections 14 and 18 of 
these General Conditions, entitled "Extra Work" and "Changes," respectively. 
 

(d) The Contractor's failure to give said notice promptly upon discovery of an unknown utility or 
the Contractor's failure to obtain written approval for any work concerning the relocation, protection and/or 
removal of the said unknown utility or for any work relative to the modification of any portion of the work 
prior to the beginning of any of said work, shall constitute a waiver of any rights to any claim in connection 
therewith. 
 
20. Termination of Contract. 
 

(a) General.  If, at any time before completion of work under the contract, it shall be found by 
the District that reasons beyond the control of the parties hereto render it impossible, or against the best 
interest of the District, to complete the work contracted to be done; or if the work shall have been prevented 
or suspended by injunction issued by a court of competent jurisdiction nor by any other order of constituted 
authority for a period in excess of 30 consecutive days; the District, by written thirty (30) day notice to the 
Contractor, may discontinue the work and terminate the contract; or, in the event the entire work shall have 
been suspended by the District, through no fault of the Contractor, in writing, the Contract shall be 
discontinued.  Upon the service of notice of termination, the Contractor shall discontinue the work in such 
manner, sequence, and at such times as the Engineer may direct, continuing and doing, after said notice, 
only such work and only until such time or times as the Engineer may direct.  Such work shall be paid for 
as extra work according to Section 14 of these General Conditions.  The Contractor shall have no claim for 
damages for such discontinuance or termination of the Contract, nor shall the Contractor have any claim for 
anticipated profits on the work thus dispensed with, nor any other claim; except:  (1)  for the work actually 
performed between the date of the notice of termination and the time of complete discontinuance; and (2) 
for any liquidated damages accruing up to the date of said notice of termination according to the provisions 
of the Special Conditions. 
 

(b) Consumable Supplies.  In the event of discontinuance and termination of the contract, the 
District may, and at the request of the Contractor shall, purchase from the Contractor all consumable 
supplies of the Contractor on hand, or in transit, or on definite commitment which, in the opinion of the 
Engineer, are suitable and required, except for such discontinuance and termination, to complete the work, 
and the District shall pay the Contractor for such consumable supplies the prices paid therefor by the 
Contractor. 
 

(c) Completion of Contract.  In the event that the work shall be discontinued and the Contract 
terminated, the satisfactory completion of such work, as the Engineer may thereafter direct, and satisfactory 
compliance with the terms of said order shall be deemed the completion of the work specified in the 
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Contract; and the final estimate shall be the amount of work completed to the time of such discontinuance 
and termination, with such other sums as may be due the Contractor according to the provisions of this 
section. 
 
21. Suspension of Contract. 
 

(a) If the work to be done under the Contract shall be abandoned by the Contractor, or if the 
Contractor shall make a general assignment for the benefit of his creditors or be adjudicated as bankrupt, or 
if a receiver of his property or business be appointed by a court of competent jurisdiction, or if this Contract 
shall be assigned by him otherwise than hereinbefore specified, or if at any time the Engineer shall be of the 
opinion that the performance of the contract is unnecessarily or unreasonably delayed, or that the Contractor 
is willfully violating any of the conditions of the Contract, or is executing the same in bad faith or not 
according to the terms thereof, or if the work be not fully completed within the time named in the Contract 
for its completion or within the time to which the completion of the Contract may have been extended as 
hereinafter provided, the Board may, by written notice, instruct the Contractor to discontinue all work, or 
any part thereof, under this Contract. 

 
 (b) When such written notice is served upon the Contractor, he shall immediately discontinue 

the work or such part thereof as covered by the notice, and shall not resume the same by written notice from 
the Board, in which case work shall be resumed in ten (10) days.  In any such case, the District may take 
charge of the work and complete it by a new contract or by force account and charge the expense of 
completion by either method to the Contractor.  In so doing, the District may take possession of and use any 
of the materials, plans, tools, equipment, supplies and property of every kind provided by the Contractor for 
the purpose of his work.  Any such charges shall be deducted from such monies as may be due or may at 
any time hereafter become due the Contractor under this contract or at any part thereof.  In case such 
expense shall exceed the amount which would have been due the contractor under the Contract if the same 
had been completed by him, he shall pay the amount of such excess to the District; and in case such 
expense shall be less than the amount which would have been payable under this contract if the same had 
been completed by the Contractor, he shall have no claim to the difference except to such extent as may be 
necessary, in the opinion of the Engineer, to reimburse the Contractor or the Contractor's sureties for any 
expense properly incurred for plans, equipment, materials, supplies and labor devoted to the prosecution of 
the work, of which the District shall have received the benefit which shall not have been otherwise paid for 
by the District.  In computing such expense the salvage value of such plans and equipment, at completion of 
the work, shall be deducted from the depreciated value thereof at the time taken over by the District and the 
difference shall be considered the expense.  All necessary estimate and appraisals shall be made by the 
Engineer. 
 

(c) When any particular part of the work is being carried on by the District, by Contract or 
otherwise, under the provisions of this section, the Contractor shall continue the remainder of the work in 
conformity with the terms of the Contract, and in such a manner as to nowise hinder or interfere with the 
persons or workers employed, as provided above, by the District, to do any part of the work, or to complete 
the same under the provisions of this section. 
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22. Extension of Time of Completion. 
 

(a) If the work shall be delayed in consequence of suspension by the District except as provided 
in Section 21 or of failure by the District to provide right of way, or of any other act or omission of the 
District, or by strikes, acts of God, delay of delivery or properly ordered materials for which a delivery time 
has not been stated in the Proposal, or other unforeseeable causes beyond the control and without the fault 
or negligence of the Contractor or his subcontractors, the Contractor shall be entitled to so much additional 
time wherein to perform and complete the contract on his part as the Engineer shall certify in writing to be 
just. 
 

(b) Application for extension of time must be made to the Engineer, in writing, stating cause, 
within the ten (10) days immediately following the end of such delay. 
 

(c) Permitting the Contractor to continue and finish the work, or any part of it, after the date to 
which the time fixed for its completion may have been extended, shall in no way operate as a waiver on the 
part of the District of any of its rights under this Contract. 
 

(d) The Contractor shall receive no compensation on account of any suspension of the work 
either in whole or in part or for any delay or hindrance herein mentioned except as provided in the Special 
Conditions. 
 

(e) No extension of time shall be made for ordinary delays and accidents and the occurrence of 
such shall not relieve the Contractor from the necessity of maintaining the required progress.  In the case of 
an extension of time by the Engineer for completion of the contract as provided for in these Specifications, 
a revised schedule of progress may be prescribed according to such extension of time. 
 
23. Failure to Complete on Time. 
 

(a)  The Contractor shall pay for each and every calendar day that he shall be in default in 
completing the whole work to be done under this contract, the sum named in these conditions, which sum is 
by the execution of this agreement mutually agreed upon as liquidated damages which the District shall 
suffer by reason of such default.  The District shall have the right to deduct the amount of such damages 
from any monies due or to become due the Contractor under this Contract. 
 

(b) The Contractor shall not be assessed liquidated damages for failure to complete the work on 
time due to any of the causes stated in Section 22(a). 

 
24. Liquidated Damages. 
 

(a) Pursuant to Section 23 of these General Conditions, failure of the Contractor to complete the 
work within the time allowed will result in damages being sustained by the District.  Such damages are, and 
will continue to be, impractical and extremely difficult to determine.  For each consecutive calendar day in 
excess of the time specified for completion of the work (as adjusted by change order), the Contractor shall 
pay the District, or have withheld from monies due it, the sum of $500, except as otherwise specified in Part 
C or the Agreement. 
 

(b) Execution of the Contract under these Specifications shall constitute agreement by the 
District and Contractor that $500 per day, except as otherwise specified in Part C or the Agreement, is the 
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minimum value of the costs and actual damage caused by failure of the Contractor to complete the work 
within the allotted time, that such sum is liquidated damages and shall not be construed as a penalty, and 
that such sum may be deducted from payments due the Contractor if such delay occurs. 
 
25. Contractor's Responsibility. 
 

(a) The contractor shall be responsible for safe and efficient execution of the work to secure the 
safety of the workers, the quality of the work and the stipulated rate of progress. 
 

(b) The Contractor shall bear all losses resulting to him no account of the amount or character of 
the work, or from any unforeseen obstruction or difficulties which may be encountered, or because of 
weather, floods, or other causes, except as follows: 
 

(1) The Contractor shall not be responsible for the cost of repairing or restoring damage 
to the work which damage was caused by an act of God, as defined in Public 
Contract Code Section 7105, and shall be the basis for determining the extent of the 
District's liability, if any. 

 
(2) It shall be the responsibility of the Contractor to take all reasonable and adequate 

measures to protect the work from damage and/or to minimize any damage to the 
work. 

 
(3) The District reserves the right to make changes in the plans and Specifications 

applicable to the portion of the work to be restored.  The District reserves the right to 
terminate the Contract and relieve the Contractor of further obligations to perform 
the work.  In the event that the work damaged is to be repaired or restored either, in 
kind or changed by the engineer, a contract change order will be provided according 
to Sections 14 and 18 of the General Conditions of this Specification.  The change 
order may provide for the Contractor to perform any work deemed by the Engineer as 
necessary to put the project in satisfactory condition for the termination of all work. 

 
(4) The District may require the Contractor to submit as a separate bid item the insurance 

premium covering the cost of work destroyed in whole or in part by an "Act of God," 
as defined in Public Contract Code 7105 and provide such insurance to indemnify the 
District for any damage to the work caused by an "Act of God," and to rebuild said 
work with the proceeds of said insurance.  If the District elects to do so, said 
insurance shall be in lieu of the provision of the Public Contract Code 7105. 

 
(c) The Contractor shall be responsible for all material, except defective material, furnished by 

the District, and for the care of all work until its completion and final acceptance, and he shall at his own 
expense replace damaged, lost or stolen material and repair damaged parts of the work, or the same may be 
done at his expense by the District. 
 

(d) During the progress of the work, the Contractor shall keep the premises occupied by him in a 
neat and clean condition.  When the work is completed he will be required to remove all debris caused by 
him in his operations, repair all damage to existing improvements done by him or his employees and leave 
the site of the work in a neat condition.  In the event of his failure to do so, the same may be done at his 
expense by the District. 
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(e) The Contractor shall be responsible for all damage or injury which may be caused on any 

property by trespass of the Contractor's employees during their employment, whether the said trespass was 
committed with or without the consent or knowledge of the Contractor. 
 

(f) The Contractor shall provide at his own expense, all necessary water, telephone, and power 
required for his operations under the Contract, except as provided for in the Special Conditions. 
 

(g) The Contractor shall so conduct his operations as not to close or obstruct any portion of any 
highway, road, or street, or prevent in any way free access to fire hydrants until permission to do so has 
been obtained from the proper authorities. 
 

(h) The Contractor shall be responsible for determining the nature and extent of any 
simultaneous, collateral, and essential work by others.  The Contractor shall coordinate his operation and 
cooperate with others to minimize interferences, conflicts, and/or any other related conduct during the 
construction of the work. 
 
26. Shop Drawings. 
 

(a) Drawings and prints of articles, machinery, or fabricated materials entering into permanent 
construction which are required to be furnished by the Contractor and for which detailed drawings are not 
furnished by the District, the Contractor shall submit five (5) copies for approval, three (3) of which will be 
returned to the Contractor for his distribution, the two (2) other copies shall become the property of the 
District.  The District shall approve such drawings or return them to the Contractor with requirements for 
approval within ten (10) days after the date of submission. 
 

(b) Approval by the District on items called for under these Specifications does not relieve the 
Contractor from the responsibility for errors, omissions or deviations from the Contract documents unless 
such deviations were specifically called to the attention of the Engineer in the letter of transmittal submitted 
with the material for approval. 
 

(c) If the Contractor objects to any conditions imposed by the District in granting said 
approvals, he shall immediately give the District written notification. 
 
27. Trench Shoring Plans. 
 

(a) In compliance with Section 6705 of the Labor Code, the Contractor, at his sole expense, 
shall be required to submit detailed shoring plans for review by the District's Engineer for all construction 
projects and/or any related modifications, revision or changes thereto, which are in excess of $25,000, for 
the excavation of any trench, trenches, or other excavation five (5) feet or more in depth. 
 

(b) Shoring plans shall show the details of the shoring, bracing, sloping and all other provisions 
to be made for the workers' protection from the hazard of caving ground during the excavation of any 
trench, trenches, or other excavation. 
 

(c) Such shoring plans shall be prepared by a qualified civil or structural engineer registered in 
the State of California in the event that such plans vary or deviate, in any manner, from the shoring system 
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standards as outlined in the State Construction Safety Orders issued by the Division of Industrial Safety, 
State of California. 
 

(d) The Contractor shall submit the shoring plans to the Division of Industrial Safety, State of 
California, for its approval. 
 

(e) The Contractor shall be required to submit the shoring plans within fifteen (15) days after 
notification of an award of a contract has been sent. 
 
28. Safety Permit. 
 

(a) In compliance with Section 6424 of the Labor Code, the Contractor, at his sole expense, 
shall be required to obtain a permit from the Division of Industrial Safety for the excavation of any trench, 
trenches, or other excavation five (5) feet or more in depth, prior to beginning any excavation work that is 
not covered by Section 6422 of the Labor Code. 
 

(b) A copy of all permits issued and the related construction safety orders approved by the 
Division of Industrial Safety shall be filed with the District within fifteen (15) days after notification of the 
award of a contract, or within three (3) days after issuance of the permit, and prior to the beginning of the 
excavation of any trench, trenches, or other excavation five (5) feet or more in depth. 
 

(c) Additional permits may be required for each modification, revision or change in the work. 
 

(d) Safety permits required by Section 6424 of the Labor Code shall be in addition to all other 
permits required. 
 
29. Personal Attention.  The Contractor shall give his personal attention constantly to the faithful 
prosecution of the work, and shall be present, either in person or by a duly authorized and competent 
representative, on the site of the work continually during its progress, to receive directions or instructions 
from the Engineer.  Whenever the Contractor is not present on any part of the work where it may be desired 
to give directions, orders my be given by the Engineer, and shall be received and obeyed by the 
superintendent or foreman who may have charge of the particular part of the work in reference to which 
orders are given. 
 
30. Laws, Regulations and Permits. 
 

(a) The contractor shall give all notices required by law and comply with all laws, ordinances, 
rules and regulations pertaining to the conduct of the work.  The contractor shall be liable for all violations 
of the law in connection with the work furnished by the contractor.  If the contractor observes that the 
drawings or specifications are at variance with any law or ordinance, rule or regulation, he shall promptly 
notify the engineer in writing and any necessary changes shall be made by written instruction or change 
order.  If the contractor performs any work knowing it to be contrary to such laws, ordinances, rules and 
regulations and without giving notice to the engineer, the contractor shall bear all costs arising therefrom. 
 

(b) The Contractor shall submit a certification that they are in compliance with the Civil Rights 
Act of 1964 as amended by the Equal Employment Opportunity Act of 1972, the California Fair 
Employment Practice Act of 1959, as amended, California Labor Code Section 1777.5 and Section 1735 
and any other applicable Federal and State laws and regulations hereinafter enacted.  Certification of 
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Compliance with Executive Order 11246, as amended, will be required when applicable.  Such certification 
shall be on forms satisfactory to the District. 
 

(c) The following are exempted from the above provisions in relation to affirmative action 
efforts: 

 
(1) Contractors, subcontractors and suppliers who have a paid work force of less than 

fifteen (15) persons. 
 

(2) Contracts and subcontracts which do not exceed $10,000.00. 
 

(3) Contracts and subcontracts which are deemed by the Board to be an "Emergency" 
nature or an apparent "Sole Source" purchase. 

 
(4) Exemptions may be denied by the Board pursuant to a finding by the District that the 

exemption is having an adverse effect on the purpose of these Specifications.  
Additional exemptions may be granted by the Board for reasons of a similar finding. 

 
 (d) The Contractor shall only use equipment that complies with the state air quality 
regulations and the Ventura Air Pollution Control District regulations. 

 
 
31. Sales and/or Use Taxes.  Except as may be otherwise specifically provided herein, all sales and/or 
use taxes assessed by Federal, State or local authorities on materials used or furnished by the Contractor in 
performing the work hereunder shall be paid by the Contractor. 
 
32. Construction Schedule.  Prior to commencing the work, the Contractor shall submit a detailed 
construction schedule.  At the beginning of each month as may be required by the Engineer, the Contractor 
shall submit an updated construction schedule.  Said construction schedule shall show the order in which 
the Contractor proposes to complete the work, the dates when the various parts of the work are to begin and 
the estimated dates of completion.  The detailed schedule shall be a modified bar type and shall show each 
principal item of work or activity. 
 
33. Inspection. 
 

(a) All materials furnished and all work done under these Specifications shall be subject to rigid 
inspection. The Contractor shall furnish the Engineer every reasonable facility for ascertaining whether the 
work is in accordance with the requirements and intent of these Specifications. 
 

(b) Work done in the absence of prescribed inspection may be required to be removed and 
replaced under the proper inspection.  The entire cost of removal and replacement, including the cost of all 
materials which may be furnished by the District and used in the work removed, shall be borne by the 
Contractor, irrespective of whether the work removed is found to be defective. 
 

(c) Work covered up without the authority of the Engineer shall, upon order of the Engineer, be 
uncovered to the extent required, and the Contractor shall bear the entire cost of performing all the work 
and furnishing all the materials necessary for the removal of the covering and its subsequent replacement, 
as directed and approved by the Engineer. 
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(d) Nothing in these Specifications shall be construed to mean that the District will provide 

continuous inspection.  The Contractor shall cooperate and coordinate his activities in order that he work 
can be inspected to the satisfaction of the Engineer. 
 

(e) The Contractor shall keep the Engineer informed, a reasonable time in advance, of the times 
and places at which he intends to do work, so that the inspection and the necessary measurements may be 
made with a minimum of inconvenience to the Engineer, or delay to the Contractor. 

 
34. Construction Staking. 
 

(a) The Engineer will provide only minimal construction staking, the extent of which will be 
described in the Special Conditions hereof.  The Contractor shall be required to provide all other additional 
staking and/or measurements necessary for the proper execution of the work. 
 

(b) The Contractor shall notify the Engineer in writing at least five (5) working days before the 
time the Contractor will require the construction staking. 
 

(c) The Contractor shall be required to preserve all bench marks, monuments, survey marks and 
construction stakes, and in case of their removal or destruction caused by the Contractor's activities, the 
Contractor shall be liable of the cost of their replacement. 
 
35. Construction Interferences. 
 

(a) Insofar as practicable during the progress of the work, the Contractor shall not disturb, but 
shall support and protect against injury, and maintain in good operating condition at his own expense, all 
subsurface, surface and overhead utilities, structures and other facilities as are encountered in the 
prosecution of the work. 
 

(b) In the event that subsurface, surface, or overhead utilities, structures or other facilities are 
required to be disturbed or removed out permit the construction of the work, the Contractor shall not do any 
work that would affect such utilities, structures or facilities, or enter upon the right of way or other lands 
appurtenant thereto until notified by the Engineer that authority has been obtained to do so.  The Engineer 
will make all necessary arrangements with the owner or other utilities for their relocation and reconnection, 
without cost to the Contractor, including the reconnection of services and the resurfacing of trenches 
required for said location; provided such arrangements shall not relieve the Contractor of his 
responsibilities as outlined in Section 2(b) of these General Conditions, nor the responsibility of proper care 
and protection of any utilities, structures or facilities encountered because of such varying conditions.  The 
Contractor shall coordinate his operations with those of the owner or owners concerned with the 
disturbance or removal of facilities to minimize the inconvenience imposed on all affected parties. 
 

(c) Except as provided in Section 4215 of the Government Code and in the event the Contractor 
disturbs, disconnects or damages any subsurface, surface, or overhead utility, structure or other facility prior 
to the making of necessary arrangements by the Engineer with the owner thereof, he shall immediately give 
to the owner notice of said disturbance, disconnection, or damage, and the Contractor shall assume all 
responsibility connected therewith, event in the even such damage occurs after backfilling or is not 
discovered until after completion of backfilling, and the provisions of this subsection shall continue in force 
until the termination of the guarantee period provided.  



 
B-20 

 
(d) All facilities removed shall be reconstructed as promptly as is possible in its original or other 

authorized location, and in a condition at least as good as when removed and subject to the inspection of the 
owner or of the governing body having jurisdiction. 
 

(e) During the performance of the work under these Specifications, the owners or agencies in 
control of any of the facilities affected by the work shall have the right to enter, when necessary, upon the 
project right of way, or upon any street or other public way affected by the Contractor's operations, or any 
portion thereof, for the purpose of maintaining service and of making changes in or repairs to said facilities. 
 

(f) The District reserves the right during the progress of the work and upon determination of the 
actual position of the existing utilities, structures, and other facilities, to make changes in the grade or 
alignment, or both, of the District's facilities wherever by so doing the necessity for relocation as provided 
herein of such utility, structures, or other facility will be avoided;  provided that such changes shall not 
entitle the Contractor to additional compensation other than according to the prices named in the Bidding 
Sheet for the respective contract items. 
 

(g) In the event the Contractor discovers a substructure as defined in Section 4215 of the 
Government Code and not identified by the District on the contract plans and Specifications, the Contractor 
shall be required to notify the District in writing.  In the event that such discovery may cause extra work, 
the Contractor shall be required to obtain written authorization to change or modify the work according to 
Sections 14 and 18 of these General Conditions of the Specifications. 
 

(h) Whether the Contractor is entitled to any additional compensation for any work hereinbefore 
described in Section 36 of these General Conditions shall be governed by the applicable portions of Section 
4215 of the Government Code or amendments thereto. 
 

(i) The Contractor shall make every effort to protect and preserve all trees encountered in the 
work.  Any trees which unreasonably interfere with the work shall, with the approval of the Engineer, be 
removed by the Contractor.  The cost of the removal shall be borne by the Contractor. 
 
36. Materials, Workmanship, and Tests.  The Contractor shall submit samples, specimens, or test pieces 
of such materials to be furnished or used in the work as the Engineer shall require.  All materials must be 
new and must be of the specified quality and equal to approved samples.  The Contractor shall furnish, 
without cost to the District, such quantities of construction materials as may be required for test purposes, 
and shall place at the Engineer's disposal all available facilities for and cooperate with him in the sampling 
and testing of all materials and workmanship.  All work shall be done and completed in a thorough 
workmanlike manner, notwithstanding any omission from these Specifications or the Drawings. 
 
37. Certification of Materials and Equipment 
 

(a) All materials and equipment furnished by the Contractor shall be according to these 
Specifications.  Any time when requested by the Engineer, the Contractor shall furnish written certification 
from the manufacturer of the various materials and equipment that such materials and equipment do meet 
all of the requirements of these Specifications.  When requested by the Engineer, such certification shall be 
furnished to the District before payment to the Contractor, for the material and/or equipment in question, 
will be made. 
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(b) Where reference is made in these Specifications to a specification or test designation of the 
American Water Works Association, the American Society for Testing and Materials, the American 
Association of State Highway Officials, Federal Specifications, or any other recognized national 
organization, and the number or other identification accompanying the test designation representing the 
year of adoption of latest revision of the test is omitted, it shall mean the test method in effect on the date of 
the Notice Inviting Bids for the work. 
 
38. Defective Work or Materials. 
 

(a) The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill 
his contract as herein prescribed, and defective work shall be made good, and unsuitable materials may be 
rejected, notwithstanding that such work and materials have been previously inspected by the Engineer and 
accepted or estimated for payment.  If the work, or any part thereof, shall be found defective at any time 
before the final acceptance of the whole work, the Contractor shall forthwith make good such defect 
without compensation in a manner satisfactory to the Engineer and shall be charged for any excess material 
furnished by the District. 
 

(b) If any materials furnished and brought upon the ground by the Contractor for use in the 
work, or selected for the same by him, shall be condemned by the Engineer as unsuitable or not in 
conformity with the Specifications, the Contractor shall forthwith discard such materials and remove them 
to a satisfactory distance from the vicinity of the work. 
 

(c) If the Contractor shall fail or neglect to make ordered repairs of defective work or to remove 
condemned materials from the work within ten (10) days after the service by the Engineer of an order to do 
so, the Engineer acting on behalf of the District may make the ordered repairs or remove the condemned 
materials and deduct the cost thereof from any monies due the Contractor. 
 
39. Use of "Or Equal." 
 

(a) Any material or article of equipment designated by manufacturer's name, trade name, catalog 
reference or brand and qualified by "or equal" shall be understood to be a standard of quality and 
performance.  Articles of other make will be acceptable provided they are, in the opinion of the Engineer, of 
equal quality and/or capable of equal performance.  Names, brands and characteristics of proposed 
substitute materials shall be submitted to the Engineer for approval and no such substitute materials shall be 
purchased or delivered to the project until the Engineer's approval, in writing, has been obtained. 
 

(b) The Contractor may be required to obtain certification from a qualified testing laboratory 
approved by the Engineer that such proposed substitute materials meet the minimum requirements in the 
Specifications, and/or that such proposed substitute materials are of equal quality and performance of the 
material or article designated in the Specifications.  Such certification shall be required prior to obtaining 
the Engineer's approval, and shall be at the sole expense of the Contractor. 
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40. Property Rights in Materials. 
 

(a) Nothing in this contract shall be construed as vesting in the Contractor any right of property 
in the materials used after they have been attached or affixed to the work or the soil, or after payment has 
been made for the value of unused material delivered to the site of the work as provided for in Sections 45, 
58 through 65 inclusive hereof.  All such materials attached or affixed or unused shall become the property 
of the District. 
 

(b) The District reserves the right to use any or all of the completed facilities either after said 
facilities are connected to the existing facilities or otherwise completed by the Contractor as set forth in 
Section 45 hereof and prior to acceptance of the work by the Board. 
 
41. Title to Materials Found on the Work.  Except as may otherwise be provided in these Specifications, 
the right to the use of all soil, stone, gravel, sand and all other materials and equipment developed or 
obtained in the excavation or other operations by the Contractor or any subcontractor or any of their 
employees, and the right to use and/or dispose of the same, are hereby expressly reserved by the District and 
neither the Contractor nor any subcontractor, nor any of their employees shall have any right, title or 
interest in or to any part thereof nor shall they, nor any of them, assert or make any claim thereto.  The 
Contractor shall be permitted to use in the work without charge any such materials which meet the 
requirements of these Specifications. 
 
42. Patents and Copyrights.  The Contractor shall hold and save the District, its officers, agents and 
employees, harmless from liability of any nature and kind, including costs and expense, for or because of 
any copyrighted or uncopyrighted composition, secret process, patented or unpatented invention, article, or 
appliances, manufactured, furnished, or used by him in the performance of this contract, including their use 
by the District, unless otherwise specifically stipulated in this contract. 
 
43. Responsibility for Safe Storage.  The Contractor shall be responsible for the safe storage of the 
material furnished by or to him and accepted by him and intended for the work until it has been 
incorporated in the completed project.  The interior of all pipe, fittings and other accessories shall be kept 
free from dirt and foreign matter at all times. 
 
44. Completion.  When in the opinion of the Contractor, the work under this contract has been fully 
completed according to the plans and Specifications, he shall notify the Engineer.  Upon such notification, 
the Engineer shall, within a reasonable time, make a field inspection of the work and shall satisfy himself 
by examination and such tests as may be necessary that the work has been fully and properly completed 
according to the plans and Specifications.  If any deficiencies are found, the Engineer shall notify the 
Contractor of the measures to be taken to correct them.  When all deficiencies, if any, are corrected to the 
satisfaction of the Engineer, the work shall be deemed completed and the date of such completion shall be 
used in computing the Liquidated Damages, if any, as set forth in Section 24. 
 
45. Final Cleanup.  Upon completion of the work and before the final inspection and estimate is 
prepared, the Contractor shall, at his own expense, dispose of and remove from the vicinity of the work, all 
rubbish, unused materials and other items used under his direction during construction and perform cleanup 
to the satisfaction of the Engineer. 
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46. Responsibility for a Safe Place to Work. 
 

(a) The Contractor's attention is directed to Section 4 of these General Conditions entitled, 
"Indemnification of District." 
 

(b) The Contractor shall be responsible for the maintenance of a safe place to work and any 
safety in or about the work site.  The Contractor shall be required to conform to all of the applicable 
Construction Safety Orders issued by the Division of Industrial Safety of the State of California. 
 

(c) The contractor shall execute and maintain his work so as to avoid injury or damage to any 
person or property.  The contractor shall comply with the requirement s of the specifications relating to 
safety measures applicable in particular operations or kinds of work. 
 

(d) In carrying out his work, the contractor shall at all times, exercise all necessary precautions 
for the safety of employees appropriate to the nature of the work and the conditions under which the work is 
to be performed, and be in compliance with all federal, state and local statutory and regulatory requirements 
including State of California, Division of Industrial Safety (Cal/OSHA) regulations.  Safety precautions as 
applicable shall include, but not be limited to, adequate life protection, and life saving equipment;  adequate 
illumination for underground and night operations; instructions in accident prevention for all employees 
such as machinery guards, safe walkways, scaffolds, ladders, bridges, gang planks, confined space 
procedures, trenching and shoring, and other safety devices, equipment and wearing apparel as are 
necessary or lawfully required to prevent accidents or injuries; and adequate facilities for the proper 
inspection and maintenance of all safety measures. 
 

(e) The names and telephone numbers of at least two medical doctors practicing in the vicinity 
and the telephone number of the local emergency response services shall be prominently displayed adjacent 
to telephones at the project site. 
 
47. Public Convenience and Safety. 
 

(a) The Contractor shall provide for the protection of the traveling public.  The Contractor shall 
be required to furnish and maintain safety devices and other measures required for the public safety, which 
devices and measures shall conform to the requirements of Section 21406 of the Vehicle Code, any sign 
manual and current standard specifications of the Division of Highways.  The Contractor shall conduct his 
operation to avoid unnecessary interference with the flow of traffic along highways, streets, roads, etc., used 
for vehicular traffic.  Where any highway, street, road, etc., used for vehicular traffic is required to be kept 
open, the Contractor shall be required to furnish and maintain warning signs, lights, barricades, flagmen and 
other safety devices and measures necessary to provide adequate protection of the traveling public.  Such 
protection shall be at the sole expense of the Contractor.  Any highway, street maintenance or repair work 
required by local authorities concerning necessary operation under this contract shall be performed by the 
Contractor at his sole expense. 
 

(b) Vehicular access to any driveway shall be maintained to the property line unless necessary 
construction precludes such access for reasonable periods of time. 
 

(c) Vehicular and pedestrian access to any fire hydrant shall be maintained at all times during 
the construction of the work. 
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48. Safety, Sanitary and Medical Requirements. 
 

(a) The Contractor, his employees and the subcontractors, if any, and their employees shall 
promptly and fully carry out the existing safety, sanitary and medical requirements as may from time to 
time be prescribed by the District to the end that proper work shall be conserved and safeguarded.  In case 
such regulations and orders are not observed by the Contractor, they may be enforced by the Engineer at the 
Contractor's expense. 
 

(b) Contractor shall notify District in writing within twenty-four (24) hours should an employee, 
officer or agent of Contractor or subcontractor incur personal injury while present on District properties or 
employed by District.  District shall be furnished copies of all medical reports or accident reports filed or 
required by any local state or federal agency or regulatory body. 
 
49. Character of Workers. 
 

(a) None but skilled workers shall be employed on work requiring special qualifications.  All 
equipment operators, pipelayers and jointers shall be well qualified and experienced in their work.  All 
welding, however minor, shall be done by competent, certified welders, who have been qualified under 
Section IX of the ASME Boiler and Pressure Vessel Code, API Publication 1104 or such other standard as 
may be satisfactory to the Engineer.  The Engineer shall have the right any time to call for and witness the 
making of test specimens by any welding operator according to these standards, and the expense of such 
tests shall be borne by the Contractor.  When required in writing by the Engineer, the Contractor, or any 
subcontractor shall discharge any person who is, in the opinion of the Engineer, incompetent, unfaithful, 
disorderly or otherwise unsatisfactory, and shall not again employ such discharged person on the work 
except with the consent of the Engineer.  Such discharge shall not be the basis of any claim for 
compensation or damages against the District or any of its officers. 
 

(b) Enforcement of Order.  The Contractor shall be responsible for maintaining good order at 
the site where work is performed under this contract and to that end shall employ such watchmen or other 
persons as may be required.  Unauthorized persons shall be excluded from the site of the work.  The 
Contractor shall not sell, nor shall he permit or suffer the introduction or use of, intoxicating liquors or 
narcotics upon the work embraced in these Specifications or upon any of the grounds occupied or 
controlled by him in connection with such works. 
 
50. Subcontracts. 
 

(a) Subcontracts will be permitted subject to the following provisions.  No subcontract will be 
permitted which has the effect of avoiding the residence or wage requirements or any other provisions of 
the main contract.  Individual subcontractors or members of contracting or subcontracting organizations 
personally engaged upon the work shall be subject to all the requirements of these specifications applicable 
to employees working for wages, including but not limited to, wages, hours of work, character of workers 
and certified payrolls. 

 
 (b) Reference is hereby made to the provisions of the Subletting and Subcontracting Fair 

Practices Act, Public Contract Code Section 4100, commencing with Section 4100, also known as the 
"Subletting and Subcontracting Fair Practices Act," which is incorporated herein and made a part hereof by 
reference, and the Contractor is bound thereby and shall be subject to the consequences named in Sections 
4110 and 4111 of said Act in event of his violation thereof.  Each bidder shall, in his bid or offer, set forth:  
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(1)  The name and the location of the place of business of each subcontractor who will perform work or 
labor or render service to the Contractor in or about the construction of the work or improvement in an 
amount in excess of one-half of one percent of the Contractor's total bid or a subcontractor licensed by the 
State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion 
of the work or improvement according to detailed drawings contained in the plans and specifications, in an 
amount in excess of one-half of one percent of the prime contractor's total bid;  and (2) The portion of the 
work which will be done by each such subcontractor under said Act.  The Contractor shall list only one 
subcontractor for each such portion as defined by the Contractor in his bid.  If the Contractor fails to specify 
a subcontractor or if the Contractor specifies more than one subcontractor for the same one-half of one 
percent of the Contractor's total bid, the Contractor agrees that he is fully qualified to perform that portion 
himself, and that he shall perform that portion himself. 
 
51. Access to the Site and Haul Routes. 
 

(a) The Contractor shall make his own investigation of the condition of available public or 
private roads or other access, and of clearances, restrictions, bridge load limits, bond requirements, and 
other limitations that affect or may affect transportation and ingress and egress at the job site.  The 
unavailability of transportation facilities or limitations thereon shall not become a basis for claims for 
damages or extension of time for completion of work.  It shall be the Contractor's own responsibility to 
construct and maintain, at his own expense and at his own risk, any haul roads, access roads, bridges, or 
drainage structures required for construction operations. 
 

(b) The use of existing roads (public or private) shall be at the Contractor's own expense and 
risk.  It shall be the Contractor's responsibility to anticipate and meet all conditions properly imposed upon 
the use of existing roads by those having jurisdiction thereover, including (without limitation of the 
generality of the foregoing) seasonal or other limitations or restrictions, the payment of excess size and 
weight fees, and the posting of bonds conditioned upon repair of road damage caused by contract-generated 
traffic. 
 

(c) The hauling of sand, gravel, asphalt or other intra job hauling, over public highways, roads 
or bridges, shall be in compliance with the applicable regulations and shall be such as to minimize 
interference with or congestion of local traffic. 
 

(d) The cost of all work described in this paragraph shall be included in the prices bid in the 
schedule for other items of work. 
 
52. Irregular Hours. 
 

(a) When any work is to be performed at a time other than regular working hours Monday 
through Friday, the Engineer shall be given advance notice.  In the event of Saturday and/or Sunday work, 
the approval of the Engineer shall be required before such work will be allowed.  All costs for inspection at-
tributed to irregular working hours shall be borne by the Contractor and shall be deducted from the contract 
amount.  Irregular working hours shall be defined as follows, except for certain specialized jobs and 
circumstances: 
 

(1) Before 8:00 a.m. Monday through Friday. 
(2) After 4:30 p.m. Monday through Friday.  
(3) Anytime Saturday, Sunday, or District's Holidays. 
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(b) The Contractor will be exempt from this provision only for such work as required by the 

Specifications to be completed at other than working hours. 
 
53. Eight-hour Law.  In accordance with the provisions of Articles 1 and 3 of Chapter 1, Part 7, 
Division 2 of the Labor Code of the State of California eight (8) hours constitute a legal day's work.  The 
Contractor shall forfeit, as a penalty to the District, $25.00 for each worker employed in the execution of 
the contract by the Contractor or any subcontractor under him:  for each calendar day during which such 
worker is required or permitted to work more than eight (8) hours in any one calendar day and forty (40) 
hours in any one calendar week in violation of the provisions of the Labor Code, and in particular, Sections 
1810 to 1815 thereof, inclusive, except that work performed by employees of Contractor in excess of eight 
(8) hours per day and forty (40) hours during any one week shall be permitted upon compensation for all 
hours worked in excess of eight (8) hours per day at not less than one and one-half (1-1/2) times the basic 
rate of pay as provided in said Section 1815.  The Contractor and each subcontractor shall keep accurate 
records showing the name of and schedule of hours worked by each worker employed by him concerning 
the contract.  The records shall be kept open at all reasonable hours to inspection by the District and the 
Division of Labor Law Enforcement. 
 
54. Payment of Wages.  The issuance as payment for wages of any evidence of indebtedness is 
prohibited unless the same is negotiable and payable on demand without discount.  Wages must be paid at 
least semi-monthly on regular pay days established in advance, and shall include all amounts for labor or 
services performed by employees of every description as required under the provisions of the California 
Labor Code. 
 
55. Prevailing Rate of Per Diem Wages.  Pursuant to the provisions of Articles 1 and 2 of Chapter 1, 
Part 7, Division 2 of the Labor Code of the State of California, not less than the general prevailing rate of 
per diem wages and not less than the general prevailing rate of per diem wages for legal holiday and 
overtime work for each craft or type of worker needed to execute the work contemplated under this 
contract, as determined by the District and as set forth in the schedule of such wages currently on file in the 
District office, shall be paid to all workers employed on such work by the Contractor or by any 
subcontractor doing or contracting to do any part of said work.  The Contractor shall comply with Labor 
Code Section 1775.  According to said Section 1775, the Contractor shall forfeit, as a penalty to the 
District, $25 for each calendar day, or portion thereof, for each worker paid less than the stipulated 
prevailing rates for such work or craft in which such worker is employed for any work done under the 
contract by him or by any subcontractor under him in violation of the provisions of the Labor Code and in 
particular, Labor Code Sections 1770 to 1780, inclusive.  In addition to said penalty and pursuant to said 
Section 1775, the difference between such stipulated prevailing wage rates and the amount paid to each 
worker for each calendar day or portion thereof for which each worker was paid less than the stipulated 
prevailing wage rate shall be paid to each worker by the Contractor.  The Contractor and each subcontractor 
shall keep accurate records showing the name of and schedule of hours worked by each worker employed 
by him in connection with the contract.  The records shall be kept open at all reasonable hours to inspection 
of the District and the Division of Labor Law Enforcement. 
 
56. Unpaid Claims.  If, upon or before the completion of the work herein agreed to be performed or at 
any time prior to the expiration of the period within which claims may be filed as prescribed by Section 
3184 of the Civil Code, any person or persons shall bring against the District or against any agent or agents 
thereof any action to enforce such claim, the District shall, until the discharge thereof, withhold from the 
moneys under its control so much of said moneys due or to become due the Contractor under this contract 
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as shall be sufficient to satisfy and discharge the amount in such notice or under such action claimed to be 
due, together with the costs thereof;  provided, that if the District shall in its discretion permit the 
Contractor to file such additional bond as is authorized by Section 3196 of the Civil Code, in a penal sum 
equal to one and one-fourth times the amount of said claim, said moneys shall not thereafter be withheld 
due to such claim. 
 
57. Monthly Cost Estimates - Progress and Final Progress Payment. 
 

(a) The Contractor shall submit, by the third calendar day of each month on a form acceptable to 
the District, his estimate of the amount and value of all acceptable work and any extra work or changes 
approved by the District, up to the last day of the preceding calendar month, for the District's approval;  and 
the Contractor will request a progress payment for the work completed thereof. 
 

(b) A deduction of five (5) percent shall be made from the total thus computed, and from the 
remainder there shall be further deducted any amounts due the District from the Contractor for supplies or 
materials furnished or services rendered and any other amounts that may be due the District under the terms 
of the contract.  From the balance thus determined shall be deducted the amount of all previous payments 
and the remainder shall constitute the progress payment for that month.  Such progress estimates shall not 
be required to be made by strict measurement, but they may be made by measurement or by estimation, or 
partly by one method and partly by the other, and it shall be sufficient if they are approximate only. 
 

(c) Pursuant to Public Contract Code Section 22300, at the request and expense of the 
Contractor, securities equivalent to the amounts, if any, withheld by the District to ensure performance 
under this contract shall be deposited with the District.  The District shall pay such moneys to the 
Contractor upon satisfactory completion of the contract.  Securities eligible for investment under this 
section shall include those listed in Government Code Section 16430 or bank or savings and loan 
certificates of deposit.  The Contractor shall be the beneficial owner of any securities substituted for 
moneys withheld and shall receive any interest thereon. 
 

If the securities to be deposited by the Contractor pursuant to this provision are in registered form, 
the registration shall be transferred to the District. 
 

(d) The Engineer shall approve the amount and value of all acceptable work and any extra work 
or changes approved by the District.  Upon mutual agreement thereto, the Engineer will forward the 
approved estimate to the Administrative Services Manager for payment of the progress or final progress 
payment within ten (10) days thereafter. 
 

(e) In the event that the Contractor and the District cannot mutually agree as to the amount and 
value of any item of work in the progress payment, the District will authorize payment of that portion of the 
progress and final progress payment to which the Contractor and the District have mutually agreed. 
 

(f) The Contractor shall file with the District, within five (5) calendar days after the Engineer 
has issued written notice of the disputed items to the Contractor, a written statement setting forth in 
complete detail the basis for his disagreement, including, but not limited to, any amount or value in 
disagreement or dispute. 
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(g) Upon receipt of the Contractor's written statement, the General Manager shall investigate 
and consider the items of disagreement or dispute and render a decision thereon within a reasonable time, 
which decision shall be conclusive. 
 

(h) In the event that the Contractor disagrees with the General Manager's decision, the 
Contractor's cost to the Contract for the delay in receiving the disputed balance of any progress or final 
progress payment, may be an item for arbitration according to Section 65 of the General Conditions. 
 

(i) In the event the contract or any part thereof shall be suspended as provided in Section 21, the 
retained percentage as provided in Section 58(b) shall become the sole and absolute property of the District 
to the extent necessary to repay the District any excess in the cost of the work above the contract price.  
After issuance of notice to discontinue work, no payment upon progress estimates or otherwise shall 
thereafter be made to the Contractor for the work covered by said notice until completion of work and final 
settlement. 
 

(j) The making of an estimate and payment in accordance therewith shall not preclude the 
District from demanding and recovering from the Contractor such damages as it may be entitled to under 
the contract because of his failure to comply with the Specifications. 
 
58. Final Cost Statement. 
 

(a) Final Cost Statement is a document which summarizes all of the Contractor's earnings under 
this contract and any amounts due the District from the Contractor, and from which the final payment is 
made. 
 

(b) Upon completion of all of the work to be performed under this contract as set forth in 
Section 45, the Contractor shall submit for approval by the District in a form satisfactory to the District the 
amount and value of all acceptable work, and all extra work or changes approved by the District. 
 

(c) The Engineer shall approve the amount and value of all acceptable work and any extra work 
or changes approved by the District.  Upon mutual agreement thereof, this District will prepare the Final 
Cost Statement document which shall be submitted to the Contractor for his acceptance and signature. 
 

(d) Upon endorsement by the Contractor of the Final Cost Statement, the District shall accept 
the work and authorize the final payment according to Sections 61 and 62 hereof. 
 
59. Disputed Final Payment. 
 

(a) In the event that the Contractor and the District cannot mutually agree as to the amount and 
value of the work, as set forth in this Final Cost Statement, the District will prepare the Final Cost 
Statement based upon the Engineer's determination of the amount and value of the work to which this 
Contractor may be entitled.  Upon receipt of this Final Cost Statement, the Contractor shall file with the 
District within five (5) calendar days thereafter, a written statement setting forth in complete detail the basis 
for his disagreement, including, but not limited to, any amount or value in disagreement or dispute. 
 

(b) The Board reserves the right to accept the work and file the necessary Notice of Completion. 
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(c) The Board shall investigate and consider the items of disagreement or dispute and render its 
decision thereon as to the amount due the Contractor within a reasonable time. 
 

(d) The District will authorize payment of that portion of the Final Cost Statement to which the 
Contractor and the District have mutually agreed according to Section 58 hereof.  Reference is made to 
Section 64 of these General Conditions. 
 
60. Acceptance.  Upon endorsement by the Contractor of the final cost statement, the Engineer shall 
prepare a memorandum of completion to advise the Board that the work has been satisfactorily completed 
and is ready for acceptance.  At its next succeeding meeting, the Board shall consider acceptance of the 
work, and upon acceptance, shall authorize payment to the Contractor. 
 
61. Final Payment. 
 

(a) At the end of thirty-five (35) days after filing the notice of completion, as set forth above, the 
total balance due the Contractor, or in case of a dispute, any portion of the total balance which has been 
mutually agreed is not in dispute, if unencumbered, or any part thereof unencumbered, shall be paid 
provided that a guarantee bond shall have been filed with the District. 
 

(b) For the purposes of this section, unencumbered balance means that portion over and above 
the face amount of all the stop notices on file with the District plus 25 percent of the face amount for 
potential interest and the cost of litigation as provided for in the Civil Code Section 3186-7. 
 
62. Final Payment Terminates Liability. 
 

(a) The acceptance by the Contractor of the final payment aforesaid shall be a release to the 
District and its agents from all claim liability to the Contractor for anything done related to the work or for 
any act or neglect of the District related to the work, except the claim against the District for the remainder, 
if any, of the amounts kept or retained as hereinbefore provided. 
 

(b) No agent of the District shall be personally responsible for any liability arising under the 
contract.  No claim shall be made or filed, and neither the District nor any of its agents shall be liable for, or 
held to pay any money, except as specifically provided in the contract. 
 
63. Releases. 
 

(a) Prior to payment of the final progress payment, the District may require the Contractor to 
obtain releases from each of the subs, material suppliers, equipment rental firms and employees, whether or 
not any have filed a preliminary notice with District, who have performed any work for the Contractor 
under this contract for which any payment may be warranted. 
 

(b) Releases shall be submitted in a form approved by the District.  Conditional releases may be 
unacceptable and acceptance thereof will be at the discretion of the District. 
 
64. Disputes Settled by Arbitration.  In the event there is a dispute between the parties as to any of the 
terms and conditions of this agreement, including but not limited to the accounting rendered by the District, 
and said dispute cannot be resolved according to Section 59 of these General Conditions, the dispute shall 
be submitted to arbitration before a single arbitrator agreed to by the parties or failing such agreement 
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appointed by the American Arbitration Association and resolved according to Article 1.5 of the Public 
Contract Code.  Regardless of the manner of appointment of said arbitrator, the arbitration shall be 
conducted according to the then prevailing rules of the American Arbitration Association for commercial 
arbitration, except that each party shall bear their own costs and attorney's fees which they incur. 
 

(a) As required under Section 20104, et seq., of the California Public Contract Code (Stats. of 
1990), any demand of $375,000 or less, by the Contractor for a time extension, payment of money, or 
damages arising from the work done by or on behalf of the Contractor pursuant to this Contract; or payment 
of an amount which is disputed by District shall be processed in accordance with the provisions of said 
Section 20104, et seq., related to informal conferences, non-binding judicially-supervised mediation, and 
judicial arbitration. 
 

(b) A single written claim shall be filed under this Article prior to the date of final payment for 
all demands resulting out of the Contract. 
 

(c) Within thirty (30) days of the receipt of the claim, District may request additional 
documentation supporting the claim or relating to defenses or claims District may have against the 
Contractor.  If the amount of the claim is less than $50,000, the Contractor shall respond to the request for 
additional information within fifteen (15) days after receipt of the request.  The Contractor shall respond to 
the request within thirty (30) days of receipt if the amount of the claim exceeds $50,000, but is less than 
$375,000. 
 

(d) Unless further documentation is requested, District shall respond to the claim within forty-
five (45) days if the amount of the claim is less than $50,000, or within sixty (60) days if the amount of the 
claim is more than $50,000 but less than $375,000.  If further documentation is requested, District shall 
respond within the same amount of time taken by Contractor to respond, or fifteen (15) days, whichever is 
greater, after receipt of the information if the claim is less than $50,000.  If the claim is more than $50,000 
but less than $375,000 and further documentation is requested by District, District shall respond within the 
same amount of time taken by the Contractor to respond or thirty (30) days, whichever is greater. 

 
(e) If the Contractor disputes District's response, or District fails to respond, the Contractor may 

demand an informal conference to meet and confer for settlement of the issues in dispute.  The demand 
shall be served on District within fifteen (15) days after the deadline of District to respond or within fifteen 
(15) days of District's response, whichever occurs first.  District shall schedule the meet and confer 
conference within thirty (30) days of the request. 
 

(f) If following the meet and confer conference the claim or any portion remains in dispute, the 
claimant may pursue the remedies authorized by law.  For purposes of these provisions, the running of the 
period of time within which a claim must be filed shall be tolled from the time the claimant submits his or 
her written claim until the time the claim is denied, including any period of time utilized by the meet and 
confer conference. 

 
 
 

END OF PART B 
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CASITAS MUNICIPAL WATER DISTRICT 
SUMMARY OF INSURANCE, BOND & PAYMENT REQUIREMENTS 

FOR VARIOUS CONSTRUCTION CONTRACTS 
 
 

 
Informal 

Under $35,000 

 
Formal 

$35,000 & Over 
 
Certificates of Insurance (CG 2010 Endorsement required)) 
1. Workmen's Compensation 
2. Commercial, General & Auto Liability 

a.  For one person per accident 
b.  More than one person per accident 

3. Property damage per accident 
4. Thirty days written notice prior to cancellation 

 
 

Yes 
Yes 

$1,000,000 
$1,000,000 
$1,000,000 

Yes 

 
 

Yes 
Yes 

$1,000,000 
$1,000,000 
$1,000,000 

Yes 
 

 
Bonds 
Bidder's Bonds 
Payment Bonds (Material and Labor)* (Projects bid by CMWD only) 
Performance Bonds* (Projects bid by CMWD only) 
Maintenance and Guarantee Provisions 

 
 

None 
None 
None 
Yes 

 
 

10% 
100% 
100% 
Yes 

 
Contracts 
Period for Final payment upon acceptance 
Amount of Retention  
 
Progress Payment (if required, retain 5%)** 
Final Cost Statement 
Notice of Completion 
Labor and Material Releases 

 
 

15 Days 
0, or stated in 

specs 
Per specs 

None 
None 
Yes 

 
 

35 Days 
5% 

 
Per specs 

Yes 
Yes 
Yes 

 
* At the option of the District and depending upon the type of construction activity, payment bonds and/or 

performance bonds may be placed as a requirement on the job. 
** If progress payments are required for a Purchase Order Contract, provisions therefor must be added. 
NOTE: 

The above listed are the minimum requirements for all construction contracts.  Provisions are included within the 
Terms and Conditions for Purchase Order Contracts which will be issued for all jobs under $35,000 and 
provisions should be included within the Specifications for all contracts which are $35,000 and over.  The U.S. 
Bureau of Reclamation, Casitas Municipal Water District, their directors, officers, employees or 
authorized volunteers shall be named as additional insured as respects to all coverages listed above when 
the named insured is Lessee or Licensee of the Casitas Municipal Water District or when work is 
performed by the named insured for the Casitas Municipal Water District, and in both instances this 
coverage shall be primary.  Casitas, in addition to Certificates of Insurance, shall be provided with the ISO CG 
2510 Endorsement or insurer′s equivalent. 

 
In accordance with the provisions of Section 1770 of the California Labor Code, the District has ascertained 
the general prevailing rates of wages applicable to the work to be done.  It shall be mandatory upon the 
Contractor to whom the contract is awarded, and upon any subcontractor under him, to pay not less than the 
specified rates to all laborers and mechanics employed by him in the execution of the contract.  The wage scale 
can be obtained from the California Labor Relations Board website at:  
http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm. 
  
REV: 07/13 
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